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Mr. Randy Hatch

Community Development Director
City of Lodi

221 West Pine Street

Lodi, CA 95241-1910

Subject: Proposal for the City of Lodi General Plan Update and EIR
Dear Mr. Hatch:

URS Corporation (URS) is pleased to submit our proposal for the preparation of the City of Lodi (City)
General Plan Update. This supplements the Statement of Qualifications (SOQ) submitted to the City in
February 2006 that provided an overview of the experience of our Team in land use and environmental
planning. Our SOQ and this proposal demonstrate the following significant benefits URS brings to the
City of Lodi.

Demonstrated Performance — We have demonstrated quality performance through our successtul
completion of other land use planning documents throughout California, including general plans and
specific plans.

In-House Resources — We will use our own experienced land use/environmental planners, biologists,
archaeologists, and noise, air quality, geographic information system (GIS), and public outreach
specialists. These internal resources will preclude any heavy reliance on subconsultants. Therefore, we
can proceed with the General Plan process in a more timely and efficient manner. We will be
supplementing our Team with Doug Svensson of Applied Development Economics, Mark Brodeur of
Downtown Solutions, Michael Notestine of Mogavero Notestine Associates, Al Warot of Wildan
Associates, and Julie Morgan of Fehr and Peers, assisting in specific roles.

Respond to Local Needs - Our Team will take a very hands-on, personal approach to the General Plan
Update. We will work closely with City staff to implement the work program for the General Plan
Update so that we can respond to local issues and priorities.

Cost Effective — The URS team will work closely with the City to effectively meet project objectives
through regular re-evaluation of the scope and budget. We will review the project scope at project
initiation and quarterly thereafter to evaluate whether the defined project meets City needs.

URS Corporation

Crown Corporate Center

2870 Gateway Oaks Drive, Suite 150
Sacramento, CA 95833

Tel: 916.679.2000

Fax: 916.679.2900
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As presented in the RFP, a traffic model will be prepared during the General Plan Update process; the
General Plan consultant will be required to use this model. According to Julie Morgan of Fehr and
Peers, a proposal for a Citywide Traffic Model was submitted separately by Fehr and Peers on March 15,
2006. Therefore, that proposal has not been included with this submittal.

As indicated in our enclosed General Plan Update proposal, Fehr and Peers has provided URS with a
separate scope for preparing the circulation tasks necessary for the General Plan and EIR that will
incorporate information from the traffic model. It is unclear whether the City is requiring the circulation
tasks to be performed by Fehr and Peers. Therefore, we decided to include the Fehr and Peers scope and
cost estimate in this proposal. In the event that the City is not satisfied with the scope or cost estimate
that Fehr and Peers submitted to us for their General Plan tasks (see Table 3.1 of the proposal), URS will
renegotiate tasks and costs with the City in using our in-house technical resources or an alternative
subconsultant to prepare these tasks.

We look forward to having the opportunity to work with you on this important planning effort. Together,
we can develop a plan for successful and vibrant city growth. If you have any questions or would like
additional information, please do not hesitate to contact me at (916) 679-2207.

Sincerely,

URS Corporation

Joe A. Trapasso
Vice President, Environmental/Planning Division Manager

Attachment: Proposal

cc: Brian Smith, URS
Jeff Rice, URS
Nick Trifiro, URS
Proposal file
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1.0 CONSULTING TEAM

The URS Consulting Team’s (Team) comprehensive approach will allow City
leaders to identify, address, and respond to the public and stakeholders during the
General Plan update process. Our Team will use extensive analysis of existing
conditions to balance the community’s needs for future urban development and the
preservation of agricultural land. Working with the City staff, we will be able to
create an interactive process that reflects the community’s values, while planning for
sustainability, resource conservation, and fiscal responsibility.

Benefits of Selecting the URS Team

We understand that the City of Lodi is reviewing proposals from other qualified
planning consultants. Why should the City select our Team for this important
project? Our Team offers numerous advantages that will ensure the best value and
product for the City.

B In-House Resources. Because of the firm’s multidisciplinary nature, URS can
assemble a technical project team with extensive knowledge and experience.
URS has over 250 local staff in Sacramento and 1,000 in northern California.
For the City of Lodi General Plan, URS will use our own C\'pcricnccd land
use/environmental planners, biologists, archacologists, and noise, air quality,
geographic information system (GIS), and public outreach specialists. These
internal resources will preclude any a heavy reliance on subconsultants.
Therefore, we can proceed with the General Plan process in a more timely and
efficient way and successfully address the range of issues facing the community,
such as the compatibility of land uses, the protection of viticulture, and the
safety and quality of life for residents and businesses.

URS is in the process of concluding several of our General Plan projects, and
we will have technical staff readily available to serve the City of Lodi’s General
Plan needs.

B Relevant URS Team Experience. We have assembled a multidisciplinary
team of experienced, committed professionals that we are sure will more than
meet the City’s expectations. The Team we have assembled brings to this
project deep expertise in general planning, planning and land use law,
transportation, infrastructure, environmental resources, economic development,
community design, and community outreach. The Team will draw on our
extensive experience in other communities throughout the region and the state
to provide a range of innovative planning solutions based on state-of-the-art
planning practice. We will engage the City in discussions of innovative
approaches.

We will commit our most experienced staff and amplify their capabilities with
specialized subconsultants. URS has worked s‘ucccqs‘fully with these
subconsultants on various general plan projects in the past. Our Team and the
roles each firm will play in supporting the City of Lodi General Plan Update are
summarized hereafter.

— URS. URS will be the prime consultant to the City of Lodi. URS will be
responsible for overall project management and coordination with Team
subconsultants. We also will be responsible for the land use planning,
environmental planning, public outreach, and GIS tasks for the General
Plan. The firm’s close working relationship with the subconsultants on this

URS
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Proposal for the City of Lodi
General Plan Update and EIR

Team on past projects will serve as a valuable asset in maintaining excellent
communication and coordination throughout the General Plan process.
Furthermore, our experience in managing General Plans for other relatively
small communities in the valley, such as the Cities of Merced and Selma, will
serve as a valuable benefit to the City of Lod1

— Fehr & Peers. Fehr & Peers, with its current work in transportation
planning for Lodi, will prepare the traffic model (Fehr & Peers has
submitted this proposal separately to the City) and incorporate the
necessary information into the transportation element of the General Plan.

— Downtown Solutions. Downtown Solutions will bring its extensive
experience in downtown preservation and revitalization to the Team to
prepare the Downtown Vision Flement and Community Design Element
for the General Plan. (These are optional Flements that the City may
choose to proceed with for the General Plan Update). Downtown Solutions
will work with URS and Fehr & Peers in the preparation of the land-use
and circulation diagrams for the General Plan Update.

— Mogavero Notestine Associates. Mogavero Notestine Associates will
bring its unique blend of urban design, planning, architecture, and public
outreach experience for small communities, such as Live Oak, Newcastle,
and Yuba City, to assist URS in the public participation tasks for the
General Plan Update.

—  Willdan Associates. Willdan Associates will bring its experience and
knowledge in assisting over 600 public agencies in infrastructure planning
and financing to Lodi for the preparation of the stormwater, water, and
wastewater sections of the General Plan.

— Applied Development Economics (ADE). ADE will bring its experience
in economic development to prepare an economic analysis of the wine
industry in Lodi The main focus of this effort will be to address how the
General Plan can contribute to the future enhancement of the local wine
industry.

B Respond to Local Needs. Our Team takes a very hands-on, personal
approach to our projects. We work closely with our clients to develop and
implement tailored work programs that respond to local issues and priorities.
We will develop detailed work programs for this 2-year General Plan based on
innovative approaches. Our Team will work closely with City staff to discuss
the issues and goals identified and the Vision Statement to be crafted. The
General Plan Update that will be drafted will be the Lodi General Plan, not a
plan taken off the shelf or based on another community’s planning efforts. The
General Plan will be unique to Lodi, ensuring Lodi’s vision of the future that
will spur the community to work toward its implementation.

Project Management Approach

The key to the success of the General Plan update is project management. We will
coordinate input from the City Council, Planning Commission, City staff, the
Citizens Advisory Committee and other community stakeholders and facilitate and
synthesize information from the multidisciplinary team. URS brings to the City of
Lodi strong project management skills coupled with the communication skills
necessary to interface with all stakeholders as we work together to build consensus.
The General Plan Update will require a multidisciplinary approach to balance and

URS
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Proposal for the City of Lodi
General Plan Update and EIR

optimize the project objectives. Managed successfully, the project will not only
address community goals but also serve as a policy document reflecting stakeholder
cooperation on seemingly conflicting issues.

URS will approach project management in two ways. First, the URS Team must
work with diverse stakeholders to set General Plan program project parameters. We
will use that information as the foundation in preparing, and implementing the
resulting plan. This will be done through direct coordination with City staff in
identifying the stakeholders and conducting the appropriate meetings and
workshops that will achieve the following goals:

B [stablish project objectives, identify issues, and explore commonalities between
participants;
B Develop preferred solutions and/or approaches that maximize success.; and

B Lcad to plan options and a preferred alternative.

Second, the URS Team must take the project objectives established at the outset
and determine, through expertise, past experience, and technical research how best
to help the City of Lodi integrate design with the natural and built environment.

Key Personnel

The URS team will be coordinated by an experienced, hands-on Project Manager,
M. Jeffry Rice, AICP, and a Deputy Project Manager, Mr. Nick Trifiro, AICP.
Mr. Rice and Mr. Trifiro will be supported by a local team of professionals (see
Figure 1-1, Organizational Chart) with expetience in all aspects of General Plan
Updates. The qualification of our key personnel are discussed hereafter, and full
resumes of all our proposed staff are included in Appendix A of the proposal.

Joe Trapasso - Principal-in-Charge

Mz, Trapasso will be the URS Principal in Charge for the Lodi General Plan Update.
His responsibilities will include ensuring that staffing throughout the General Plan
Update process 1s more than adequate to meet the City’s needs. Mr. Trapasso will
also ensure proper adherence to the URS quality control procedures for all
deliverables on the project so that the City is fully satisfied with the updated General
Plan.

Mr. Trapasso is the Environmental/Planning Division Manager for URS’
Sacramento Office. Most of his 30 years of technical and management experience
has been related to California environmental and regulatory permitting issues. He
has served as Program Manager or Project Director on studies for industry and
government, many of which have included environmental assessments involving the
National Environmental Policy Act (NEPA) and the California Environmental
Quality Act (CEQA), regulatory review and preparation of permits for proposed
and modified facilities, regulatory impact assessments, water and air quality planning,
environmental audits, storm water pollution prevention, control strategy
development, health risk assessments, air toxic evaluations, state implementation
plan (SIP) assistance, and design and construction management. Curtently,

Mr. Trapasso is serving as the Principal in Charge of the preparation of the General
Plan Update and EIR for the City of Merced.

URS
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Proposal for the City of Lodi
General Plan Update and EIR

Principal-in-Charge

Joseph Trapasso Project Manager

Jeffry Rice, AICP

Deputy Project Manager :

Nick Trifiro, AICP
1

General Plan Update Public Participation Traffic Model
Jetfry Rice, AICP, Task Lead Kevin Spesert, Task Lead Brian R. Smith, AICP, Task Lead Julie Morgan (F&P), Task Lead
Nick Tritiro, AICP Michael Notestine (MNA) Rod Jones

Christine Stora

Technical Resources

Biological Resources Urban Design Cultural Resources Noise
EJ Koford Mark Brodeur, FIUD (DS) Brian Hatoff, RPA Robert Greene
Anja Kelsey Jason Jones
Air Quality Economic Development Parks/Recreation Groundwater
Raj Rangaraj, PhD Douglas Svensson, AICP (ADE)  George Strad, ASLA, AlA Jeff Herrin
Loren Murray, PE
Transportation Planning GIs Utilities
Douglas Smith, PE Carolyn Knight Al Warot (WA)
Key:
ADE = Applied Development Economics F&P = Fehr & Pesrs WA = Willdan Associates
D8 = Downtown Solutions MNA = Mogavero Notestine Associates

Figure 1-1. Organization Chart

Jeffrey Rice, AICP - Project Manager / General Plan Update Task Lead
Mr. Rice will be the overall Project Manager for the project. Mr. Rice will be
responsible for managing the contract, schedule, and budget and for providing
technical leadership for the General Plan Update.

Mr. Rice has a total of 25 years of experience as a planning and environmental
professional. He has worked extensively in the public sector and for local
government in California. As a result, he is versed in planning, land use, and
environmental compliance in California. His strengths in land-use planning and
design, Specific Plans, General Plans, zoning codes, design standards, and CEQA
can be applied throughout the course of this General Plan Update.

Nick Trifiro, AICP -~ Deputy Project Manager

As the Deputy Project Manager, Mr. Trifiro will be in continuous contact with City
staff to ensure that General Plan needs are met on a day-to-day basis. Mr. Trifiro
will coordinate closely with Mr. Rice and will assume project management
responsibilities should Mr. Rice be unavailable. He will work with Mr. Rice in
assigning tasks to key staff members and maintaining contact with subconsultants to
stay informed of their progress.

Mr. Trifiro has over 10 years of experience in the preparation of General Plans,
Specific Plans, Initial Studies, and Environmental Impact Reports/Environmental

URS
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Proposal for the City of Lodi
General Plan Update and EIR

Impact Statements (EIRs/EISs) for planning projects. His involvement in
numerous General Plan updates, including General Plan updates for the Cities of
Lincoln, Merced, Tulare, and Woodland and the Counties of Lake and Tulare, have
provided him with the depth of experience necessary to oversee the General Plan
process for the City of Lodi, while remaining involved in the preparation of the
necessary reports for the project.

Kevin Spesert — Public Participation Task Lead

Mz, Spesert will be the task leader for the public outreach portion of the General
Plan Update. Mz, Spesert will oversee all public outreach tasks that URS will
perform with Mogavero Notestine Associates, including meeting preparation and
attendance, and newsletter preparation, and media coordination.

Mr. Spesert has extensive experience in the field of governmental affairs and
community relations at the federal, state and local levels. Mr. Spesert is currently
managing the Governmental Affairs operations of the Sacramento URS office in
addition to providing public affairs support to several URS clients. Active in
municipal government, Mr. Spesert is currently a Planning Commissioner for the
City of Woodland where he helps to develop municipal land use and growth
management planning for a city of 50,000 residents. As a Planning Commissioner,
Mr. Spesert has taken a leadership role in the development of regional policies for
wastewater/stormwater treatment, infrastructure development and growth
management.

Brian Smith, AICP - EIR Task Lead

As the task leader for the preparation of the General Plan update EIR, Mr. Smith
will be responsible for providing technical oversight and coordination of staff
assigned to preparing the EIR.

Mr. Smith serves as the Director of Planning for the firm's Santa Ana office. He has
responsibility for a variety of urban, regional, and environmental planning
assignments throughout the Central Valley. Mr. Smith is currently managing the
Merced General Plan and the Dominion Annexation EIR for the City of Merced.
His CEQA expertise includes large-scale land-development projects, including those
involving Specific Plans and Master EIRs. Fe also has had extensive experience as a
planner for the public sector, which will prove to be a valuable asset for the City of
Lodi General Plan Update.

Julie Morgan - Traffic Model Task Lead

Ms. Morgan will be responsible for coordinating the preparation of the Circulation
Element and the associated EIR section for the General Plan, which will
incorporate information from the City-wide traffic model.

Ms. Morgan has extensive experience in the preparation of transportation impact
sections of environmental documents for projects ranging from large-scale
residential and office/industrial developments to highway improvement projects.
She has also assisted in developing innovative modeling tools (INDEX, Smart
Growth INDEX) for the Environmental Protection Agency and regional planning
organizations to evaluate transportation effects of proposed growth policies.

URS
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Proposal for the City of Lodi
General Plan Update and EIR

2.0 SCOPE OF WORK

2.1 Introduction

This Section will discuss our Team’s
approach for completing the following scope
of work components: Involved Public

Informed Public

B  Community Participation Program
(Section 2.2)

B General Plan (Section 2.3) Plan Acceptance
B General Plan IR (Section 2.4)
B Optional Tasks (Section 2.5)

Successful Implementation

As a result of cach of these components, the
following will be achieved for the City of
T.odi and its residents.

Informed and Involved Public. The most effective General Plans are those that
keep local officials, staff, and citizens informed and involved throughout the
General Plan process. The result is plans and designs that reflect community values
and widespread community support (an essential ingredient for successful
implementation). Our Team includes highly experienced professional planners and
community outreach and participation specialists. As a result of our community
outreach effort, the General Plan Update will articulate the community’s vision for
its future, creating a cohesive relationship between community values and actual

General Plan policies.

Plan Acceptance. URS knows from experience that keeping the City staff and
public engaged throughout the General Plan process will ensure that it becomes a
plan that is well-accepted by the community. The continuous coordination with the
community and City staff through public workshops and staff meetings during each
phase of the General Plan will ensure that there are no surprises along the way.

Successful Implementation. URS knows that Lodi looks for explicit links to
implementation mechanisms. Priority implementation programs and an “action
plan” for near-term priorities for the City will strengthen the General Plan. We will
include specific, recommended implementation programs to help guide the City to
achieve the vision expressed in the General Plan. The General Plan will be well
written, presented in a pleasing format, and designed for ease of use by City staff
and officials. It will be used, rather than sitting on a bookshelf.

2.2 Community Participation Program

We understand that this General Plan Update must achieve an inclusive process for
community involvement yet remain cost-effective and time efficient. As part of the

community participation program, the following components will be included in the
General Plan Update process:

B Public Participation and Information
B Citizens Advisory Committee Meetings

B Stakcholder Meetings

Page 2-1
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Proposal for the City of Lodi
General Plan Update and EIR

B Public Workshops

B Public Hearing Process
These components are described in greater detail hereafter.

Public Participation and Information

The following task will be performed to encourage public participation and provide
information on the project and its status throughout the General Plan Update.

General Plan Documents for City Web Site. The placement of the General Plan
documents on the City Web site is a simple and cost-effective way to make the
General Plan and its components available for public review. This also provides a
method to gain public feedback. As part of this project, the Team will make the
following documents available for the Web site:

Background Report
Alternatives Report
General Plan
General Plan EIR

Newsletters

City PowerPoint Presentation. The Team will develop a PowerPoint presentation
combining text, photographs, and illustrations that will provide an overview of the
General Plan Update program and issues to be addressed in the General Plan. This
presentation will be used and updated during the General Plan program and will be
used during workshops with neighborhood groups, service clubs, and neighborhood
associations. The PowerPoint presentations created can be packaged and provided
to City staff, interested neighborhood groups, local media, and others to use in
providing information to other groups.

Community Image Survey PowerPoint Presentation. The Team will develop
and administer a visual “Community Image Survey” consisting of PowerPoint slides.
To gauge the communities” preference for different types of building styles, quality
of design, pedestrian improvements, gateway treatments, street furniture, street
trees, ctc., the Team will prepare a visual survey of different design options. The
slides will be assembled into a presentation that will be shown to participants during
the initial workshop. Participants will score each image based on their like or dislike
of the mmage and its appropriateness for Lodi. If any schools or service
Organizations express an interest in using the survey to obtain more input on the
planning and design process, the Team will provide the City with instructions and a
script for conducting the survey, along with forms to record scores. The City will
provide the returned score sheets to the consultant, who will add these scores to the
cumulative total.

Newsletters. The Team proposes to develop a series of newsletters to be
distributed to key stakeholders and the general public four times duting the update
process. Hach two- to four-page newsletter will describe the current status of the
update program, announce the availability of documents and the dates of upcoming
meetings, and provide opportunities for written responses to reports and General
Plan documents. The newsletters will be prepared primarily by the Team with City
staff mput and will be produced and distributed by the City.

Page 2-2
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Proposal for the City of Lodi
General Plan Update and EIR

Based on our previous General Plan experience, the four newsletters will be most
effective if they discuss the following topics related to major project milestones:

B Newsletter #1 — The General Plan Update Process. The Team will prepare
an initial newsletter describing the General Plan Update process. This newsletter
will provide the public with an understanding of what a general plan program
entails and how they can be involved in the project. This newsletter will be
released during Phase 1, after the project kick-off.

B Newsletter #2 — Overview of Background Report. The Team will prepare a
newsletter briefly summarizing the existing conditions discussed in the Draft
Background Report. This newsletter will be released at the end of Phase 2, after
the Draft Background Report has been completed.

B Newsletter #3 — Overview of Issues and Opportunities. The Team will
prepare a newsletter briefly summarizing the issues and opportunities discussed
in the Issues and Opportunitics Report and will discuss potential approaches to
these items that can be pursued in the General Plan. This newsletter will be
released in Phase 3, after the Issues and Opportunities Report is completed.

B Newsletter #4 - General Plan. The Team will prepare a newsletter describing
the General Plan Goals and Policies Report. This newsletter will be released at
the end of Phase 5, after the General Plan Goals and Policies Report is
completed.

Media Coordination. As part of the General Plan Update, keeping the public
informed and involved will be important to the success of the update process and
future implementation. A key item in keeping the public informed is maintaining
good relations with local media (newspapers and broadcast). As part of our project,
we will prepare media releases for City staffs review and use. These will be targeted
at announcing the progress of the General Plan, upcoming public participation
events, and the release of documents.

E-Mail Distribution List. An e-mail distribution list will be created to disseminate
information and documents for those who wish to use e-mail communications. We
will encourage this form of communication and distribution to reduce reproduction
and distribution costs to the City. We will provide monthly updates to participants
on the list and notices of the availability of public documents.

Allowance for Spanish Language Translation. URS will work with local
community groups to assist in outreach to the Hispanic community. We will provide
Spanish translation services at public meetings and Spanish language versions of
public notices. Because the nature and extent of translation services is uncertain, we
have budgeted an allowance for translation services.

Citizens Advisory Committee Meetings

The CAC will provide an effective cross section of the community, with both
elected and appointed officials and community members. Their working knowledge
of the community will provide valuable input into the development and direction of
the General Plan.

The Team will work closely with the Citizens Advisory Committee (CAC)

throughout the General Plan Update process by meeting with the committee during
every phase of the project. During each meeting, the Team will keep the CAC

URS
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General Plan Update and EIR

informed of where the Team is in the process and what has been accomplished to
date.

The following meetings will be held during various phases of the project.

B CAC Meeting #1: Project Kick-Off. The purpose of this meeting is to
provide the CAC with a complete overview of what the General Plan is and
how the General Plan process works.

B CAC Meeting #2: Issues and Opportunities. During this meeting, the Team
will discuss issues such as farmland protection and transportation, and address
opportunities for economic development. This meeting will coincide with the
preparation of the Issues and Opportunities Report.

B CAC Meeting #3: Background Report. The purpose of this meeting is to
discuss the work completed in the Background Report and to hear comments
from the CAC on the report prior to public release.

B CAC Meeting #4: Project Alternatives. At this meeting, the Team will
discuss the evaluation of the General Plan alternatives and ask for input from
the CAC.

B CAC Meeting #5: Revised Goals and Policies. During this meeting, the
Team will present the revised Goals and Polices of the General Plan and take
recommendations from the CAC.

B CAC Meeting #6: Draft General Plan/EIR. This meeting will be used to
present the Draft General Plan and EIR and to hear comments and
recommendations from the CAC.

Stakeholder Meetings

Prior to the initial public workshop, the Team will meet with key stakeholders
identified by the City to establish a preliminary framework for the planning process
and to identify expectations and possible issues.

Appropriate members, with the assistance of City staff, will schedule and meet with
6 to 12 stakeholders. Potential stakeholders include: the Chamber of Commerce,
neighborhood groups, special district, school district, public safety providers,
property owners, local commercial realtors, among others.

Public Workshops

The workshops will be used as an educational tool for the public and to help focus
the General Plan Update. These workshops will help identify opportunities and
issues and discuss policy alternatives and implementation. During the public
workshops, citizen groups will be given the opportunity to have meaningful
discussion on tssues pertaining to the project.

The workshops will be set up using an “open house” format that will allow for a
general presentation followed by breakout groups that will discuss subjects of
interest. The following workshops are proposed.

B Public Workshop #1: Overview of General Plan Process. This workshop
will discuss “what a General Plan is?” and provide a forum for discussing and
identifying issues and opportunities.

URS
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B Public Workshop #2: Background Report. This workshop will give
community and citizen groups the opportunity to have meaningful discussion
on Background Report findings.

B Public Workshop #3: Issues and Alternatives. This workshop will give
community and citizen groups the opportunity to have meaningful discussion
on issues such as economic development and agricultural land preservation and
to provide potential solutions/alternatives.

B Public Workshop #4: Alternatives. This workshop will give community and
citizen groups the opportunity to discuss the alternatives that have been drafted
based on community input from Public Workshop #3, Issues and Alternatives.

B Public Workshop #5: General Plan Policies. This workshop will involve a
discussion of the goals and policies to be included in the General Plan.
Feedback from this workshop will be consolidated and incorporated into a
report for inclusion in the materials provided to the CAC, the Planning
Commission, and the City Council.

To involve as many citizens as possible, each workshop will be held in a different

y : ,
part of Lodi. An extra effort will be made to engage citizens from the eastern side of
the community.

During the workshops, public comments on issues will be recorded by the Team
and reviewed. Issues that are discussed will be summarized and provided to City
staff and deciston makers for their consideration.

Public Hearing Process

PTGy

Duging this phase, formal public hearings of the Planning Commission and City
Council will be held to consider the General Plan and FEIR documents. At the
conclusion of their deliberations, the Planning Commission will forward a
recommendation to the City Council concerning the draft reports. The City Council
will then consider this recommendation and direct staff and the Team to make
necessary revisions to the draft reports and prepare final reports for adoption
(General Plan) and certificaton (EIR).

2.3  General Plan Update
General Plan Phase 1: Program Initiation

Objective

This phase involves the refinement of the scope of work and schedule for the
General Plan.

Task 1.1 Refining the Scope of Work

At the start of the General Plan Update process, the Team will meet with the City’s
staff to review the City’s objectives for each component and key issues of
integration and consistency with existing plans and programs. Work under this task
will include the following,

B Develop a detailed project schedule, including schedules for public
participation.

URS
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B Inventory problems and issues associated with the current City General Plan
and development regulations. This part of the discussion will review staff
experience with and knowledge of shortcomings in the substantive and
procedural provisions of the City’s current planning tools.

B Review and discuss overall format and organization of the planning products.
This will also be a good time to discuss the element structure of the new
General Plan.

B Collect initial documents from the City that will be useful for this project (based
on a data request provided by our Team prior to the meeting).

During this task, the consultants will prepare subcontracts and establish
administrative procedures for coordination among consulting team members and
with the City.

Task 1.2  Stakeholder Meetings

Prior to the initial public workshop, the Team will meet with key stakeholders
identified by the City to establish a preliminary framework for the planning process
and to identify the expectations and possible issues.

Appropriate Team members, with the assistance of City staff, will schedule and
meet with 6 to 12 stakeholders. Potential stakeholders include: the Chamber of
Commerce, neighborhood groups, special district, school district, public safety
providers, property owners, and local commercial realtors, among others.

Overview of General Plan Process

ae
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As part of the General Plan Update, this workshop will give community and citizen
groups an overview of how the General Plan process works.

Task 1.4  Newsletter #1 - The General Plan Update Process

The Team will prepare a series of newsletters during the program to keep the
community up-to-date on the program. Fach newsletter will contain information on
each of the planning components. Hach newsletter also will provide an insert of
translated material for readers who do not use English as a primary language. The
initial newsletter (Newsletter #1), which will describe the General Plan Update
process, will be prepared during this phase.

The Team, with City staff input and review, will prepare all of the newsletters, which
are planned to be an 117 x 177 foldout (L.e., four text pages). Hach is expected to be
a one-color print, and be provided to the City for their distribution and use.

Task 1.5 Base Maps

Our Team will work with the City’s GIS staff to define an appropriate set of data,
data formats, and metadata standards that will be used to support the planning
program. The Team will then format these maps for report and display presentation,
including establishing a uniform legend and title block for use on all maps prepared
as part of the planning documents. The base map for this project will be prepared
using electronic data provided by the City. We assume that the City’s electronic files
are adequate for the preparation of the base maps for the General Plan Update and
do not require updates. All maps will be prepared in an Arclnfo/ArcView
compatible format and will be prepared using standards developed with the City to
ensure easy integration into the City’s system upon project completion.

URS

Page 2-6

K:\Proposal\PROPOSAL\City of Lodi\Proposal\Sections\Section 2.doc



Proposal for the City of Lodi
General Plan Update and EIR

Task 1.6 Land Use Database

The Team will work with the City to identify and format information for a land use
database covering the study area, as shown in the REP. The database developed will
be used for land use planning and the preparation of development estimates. We
assume that the City can provide the Team with an adequate set of electronic
assessor’s data.

Task 1.7 Formation of a Citizens Advisory Committee

The Team will work with the City to create the CAC to provide technical input and
policy input throughout the General Plan Update. For purposes of costing this
effort, we assume up to 10 meetings will be needed with the CAC. We expect these
to be scheduled at regular intervals from the beginning of the project through the
draft General Plan release, at which point the formal public review will commence.

Task 1.8  CAC Meeting #1: Project Kick-Off

The Team will work closely with the CAC throughout the General Plan process by
meeting with the CAC during every phase of the project. During cach mecting, the
Team will keep the CAC informed of where the Team is in the process and what
has been accomplished to date.

This first meeting will be designed to familiarize participants with the format and
process, and discuss the overall goals of the CAC,

General Plan Phase 2: Background Report

During this phase, the Team will collaborate with City staff to collect and
summarize background information for the General Plan and the EIR. These
sections will focus on existing conditions and trends and the regulatory framework
affecting the issues addressed. Compiling this information will involve reviewing
pertinent documents, (such as existing Specific Plans, special studies, and FIRs) and
contacting appropriate agencies and organizations.

As designed, the setting information contained in the Background Report is bound
separately from the General Plan Goals and Policies Report. This allows the setting
information to be shared by the General Plan and the EIR, thereby eliminating
redundancy and making the background information easier to maintain.

Objective

The objective of this phase is to develop and document a comprehensive
picture of the existing conditions found in Lodi today and to provide a look at
the history of the area to obtain needed insight and perspective.

Task 2.1  Administrative Draft Background Report

Data will be collected for the Background Report to address the following topic
areas.

Land Use and Demographlcs. The Team will analyze existing land-use patterns
and 1ssues and review local and rcgu)nql land-use plans and policies for relevance to
Lodi. This analysis would include a review and summary of the following
information:

URS
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B [Existing land-use information (e.g., community facilities descriptions, number
of dwelling units, non-residential square footage, acreages by land-use
designation, vacant land acreage, ctc.);

B Population/demographic information, including existing growth projections;

General Plan holding capacity and build-out potential;

B General Plan policies, land-use designations and descriptions, and land-use
diagram;

B City Zoning Ordinance and map (including data being used to currently update
the Zoning Ordinance);

B San Joaquin County plans and boundaries;
B Regional plans; and

B  Other agency plans.

Circulation. The Team will prepare a bascline transportation analysis, describing
and quantifying existing systems and services as well as the policy framework related
to highways, streets, air, freight and commuter rail, public transit, pedestrian and
bicycle systems. This effort will make use of traffic count information compiled as
part of Fehr & Peer’s traffic model development process, as well as data available
through the City’s GIS resources and other information obtained from responsible
planning and transportation agencies. The bascline transportation assessment will
cover: functional classification of City streets; existing traffic volumes and levels of
service on major roadways (up to 80 locations where traffic data is available through
other sources) and on freeway segments; existing transit services and facilities;
bicycle and trail systems; existing aviation facilities; and existing goods movement
facilities including trucks and rail. We will make extensive use of GGIS resources to
produce maps of the existing systems and services to accompany the written
descriptions.

The Team will review the existing policy framework affecting the modes of
transportation studied above, including policies in the current Lodi General Plan
and in other relevant City and regional planning documents, Of particular interest in
this effort will be a review of the City’s level of service standard, in comparison with
standards in other comparable jurisdictions. Potential adjustments to the City’s
transportation policies will be identified and discussed with staff and decision-
makers.

Air Quality. Historic and current air quality information will be collected from
monitoring stations in the area of Lodi; and from information provided by the San
Joaquin Valley Unified Air Pollution Control District. Compliance with state and
federal air pollution guidelines will be reviewed, arcas of non-compliance will be
documented, and action plans will be summarized. This section also will document
the major sources of air pollution in the Lodi area (motor vehicles, railroads,
agricultural operations, open burning, and residential wood burning).

Housing. Since the housing element was updated and adopted 1n 2004, no further
evaluation is required. However, relevant information in this element will be
incorporated into the General Plan Update.

Conservation and Open Space. This portion of the Background Report covers a
wide range of topics related to the conservation, development, and use of natural
resources and the preservation and conservation of open space resources in the

URS

Page 2-8

K:\ProposahPROPOSAL\City of Lodi\ProposaliSections\Section 2.doc



Proposal for the City of Lodi
General Plan Update and EIR

community. For many of these topics, such as soils and minerals, published reports
from state and federal resource agencies and information in EIRs prepared for
projects in the Lodi area will provide the necessary background information. For
other resources, more in-depth analyses will be needed.

B Water Resources. We will identify existing water quantity, quality, and usage
information and issues, existing substantial sources of pollution and areas
susceptible to water quality degradation, and source issues and capacity
constraints. In preparing this section, we will use information from previous
reports (e.g., 2005 Urban Water Management Plan, 1990 Potable Water Master
Plan, etc.), service providers, the State Department of Health Services, and the
Regional Water Quality Control Board.

Section 15083.5 of the CEQA Guidelines requires the City to request certain
information from the public water system(s) serving the General Plan area. This
requested information includes an indication of whether the projected water
demand associated with the proposed General Plan was included in its last
urban water management plan and an assessment “whether its total projected
water supplies available during normal, single-dry, and multiple-dry water years
as included in the 20-year projection contained in its urban water management
plan will meet the projected water demand assoctated with the proposed
project, in addition to the system’s existing and planned future uses.”

The water supply assessment received in response to this inquiry will be
included in the Background Report and, ultimately, in the General Plan EIR.

B Biological Resources. We will uge the California Natural Diversity Database

and literature search and interviews with state and federal regulatory staff and
other organizations to identify biological resources (special status species and
habitats) with the potential to occur in the Lodi area. Key sensitive habitats
within the Lodi area may include jurisdictional waters of the U.S. (including
streams), wildlife movement corridors, and riparian habitats. Reconnaissance-
level fieldwork will be conducted as part of this task. Field verification of habitat
and gross vegetation mapping will be undertaken but will be limited to drive-by
surveys in the Lodt area. More detailed levels of analysis would be outside of the
purview of this scope of work and would require modification to the existing
budget and schedule.

B Cultural Resources. A full cultural survey of the study area is not feasible;
however, a sensitivity analysis is possible and appropriate. The sensitivity
analysis will be based on a review of records maintained at the regional
information center and published research papers. In addition to research on
prehistoric resources, this section will document the Lodi area’s known historic
resources, such as those associated with local historic districts. Data on existing
resources and structures will be compiled from existing literature, a
reconnaissance of the Lodi area, and discussions with local service organizations
that focus on preservation of the City’s history. This section also will document
any historic properties/resources that are currently listed on the National
Register of Historic Places, the California Register of Historic Resources, or
other recognized lists. Note: this task does not include consultation with Native
American tribes as may be required by Senate Bill 18, which became effective in
2005. URS understands that such consultation must be initiated by the City, in
accordance with that legislation.
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B Agricultural Resources. Agricultural land uses in the Lodi area include large
and small-scale farming and agricultural-residential uses. We will inventory
existing agricultural uses by usage type (e.g., vineyards, orchards, etc.). We also
will identify areas designated as, or suitable for designation as, prime agricultural
lands, agricultural lands of statewide significance, and agricultural lands of local
significance using soil maps from the United States Department of Agriculture
and the Soil Conservation Service. Areas designated as Williamson Act lands
will be documented and mapped, based on information available from the State
of California.

B Mineral Resources. The Team will describe and assess mineral resources,
including aggregate resources, based on published information available from
the State Department of Conservation, Division of Mining and Geology.
> SR o st N s Q@ O Y N ayre N 1 A
Potential shortages in aggregate supply, based on expected development in the
City, will be described.

Task 2.2 Background Report

Appropriate changes will be made based on comments received from City staff, and
a public draft will be prepared.

Task2.3 City Council/Planning Commission Study Session

The Team will provide an overview of the General Plan program during a study
session with the City Council and the Planning Commission. This study session will
be primarily informational, focusing on the overall purpose of each planning
component, the process and schedule for completing the program, and highlighting
opportunitics for future public involvement. The study session will also provide the
opportunity for individual Council and Commission members to express their
thoughts on the project and to discuss key issues they feel need to be addressed in
the General Plan.

Task 2.4  Public Workshop #2: Background Report

As part of the General Plan Update program, this workshop will give community
and citizen groups the opportunity to have meaningful discussion on Background
Report findings.

Task 2.5 Documents for City Web Site

We will provide all draft and final documents in Adobe PDIY format to the City for
placement on the City’s Web site.

Task 2.6  Newsletter #2 — Overview of Background Report
The Team will prepare a newsletter briefly summarizing the existing conditions
discussed in the draft Background Report.

Task2.7 CAC Meeting #2: Background Report

A CAC meeting will be held to discuss the draft Background Report.

Task 2.8  Meetings with Staff

A total of up to two meetings will be held with staff to discuss work completed in
Tasks 2.1 to 2.7.

- URS
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viewing, hearings, and a “road show,” depicting the range of alternatives, will be
prepared.

Task4.2  Evaluate Growth Alternatives

The Team will work with City staff to evaluate the three selected alternatives in
terms of impacts on existing or programmed public facilities or networks, impacts
on the natural environment, and fiscal implications. Population projections based on
land-use buildout will be determined.

Task 4.3  Development of Future Traffic Forecasts and E valuation of
Circulation Needs

Once the traffic model has been calibrated for the base year, the Team will develop
scripts for future traffic forecasting that will incorporate appropriate assumptions
for trip generation and trip distribution. We will work with the City to ensure that
future programmed transportation improvements are correctly added to the model
network. We will rely on the City to develop socioeconomic projections in a format
consistent with the model’s geographic zone system for the future year scenarios.

Traffic forecasts will be produced for the Future No Project scenario, which
represents buildout of the existing General Plan, as well as for up to three General
Plan Update buildout alternatives. For each of the alternatives, The Team will
identify the transportation infrastructure necessary to address the deficiencies
identified through modeling. The results will be used to determine the effectiveness
of potential circulation improvements and their possible inclusion in the final
Preferred Alternative. In addition, Citywide transportation measures such as vehicle
miles of travel, hours of delay, and numbers of trips generated will be calculated for
each of the three alternatives and will be used to assist in comparing and contrasting
the effects of the alternatives.

The preferred alternative will contain the final land use and circulation system
improvements, such that the results meet the level of service eriteria and other
relevant policies set by the City. The transportation network identified to support
the final preferred alternative will be represented in the Circulation Diagram in the
General Plan (described under Task 5.1).

Fehr & Peers will develop future daily, AM and PM peak hour traffic forecasts at up
to 80 street segments and 16 freeway segments in the Lodi General Plan study area
for the final preferred alternative. These forecasts will be adjusted to account for
model error before being used in subsequent operations analysis. Roadway level of
service analysis will be conducted for these segments, using LLOS volume thresholds
developed in consultation with City staff. This roadway segment LOS analysis will
form a key part of the transportation chapter of the EIR.

(Please note that this scope does not anticipate doing comprehensive roadway LOS
analysis for the other three General Plan alternatives; we recommend consultation
with staff to decide whether the environmental documentation of the General Plan
should include this greater level of detail, and if so, an amended scope and budget
will be prepared.)

Task 4.4  Administrative Draft Alternatives Report

We will compile the information prepared in Tasks 4.1 and 4.2 into an
Administrative Draft Alternatives Report.
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Task4.5 CAC Meeting #4: Project Alternatives

A CAC meeting will be held to discuss the Draft Alternatives Report.

Task 4.6  Draft Alternatives Report
Following review by City staff, we will revise the Alternatives Report to reflect
suggested changes.

Task 4.7  Planning Commission/City Council Workshops

The Team will meet with the Planning Commission and City Council to review and
discuss the information provided in the Alternatives Report. The result of these
workshops will be concurrence and direction regarding the preferred alternative to
be used in the development of the General Plan.

Task 4.8  Notice of Preparation

The Team will work with City staff to develop a project description and will prepare
a draft Notice of Preparation (NOP) and Initial Study (IS) pursuant to CEQA
Guidelines. The IS will identify potential environmental effects and/or physical
changes in the environment that may result from the implementation of the
proposed project. Since an EIR will be prepared, the primary purpose of this
documentation is to present the analysis approach that will be used in the EIR and
to identify resource issues that do not warrant further analysis in an EIR,

The Team will submit a draft NOP/IS for circulation to City staff for their review.
We assume that the City will conduct one review of the draft NOP/IS. Comments
will then be incorporated into the final NOP/IS.

It 1s assumed that the City will conduct one Scoping Meeting (as required by Section
21083.9(a) of CEQA) during the 30-day review period of the Notice of Preparation.
One URS staff person will attend this Scoping Mecting to answer general questions
about the Notice of Preparation contents and the overall CEQA process. URS
attendance at this meeting is covered by either Task 4.5, 4.9, or 4.10, at the City’s
discretion.

Task 4.9  Public Workshop #4: Alternatives

This workshop will give community and citizen groups the opportunity to discuss
the alternatives that have been drafted based on community input from the previous
workshop.

Task 4.10 Meetings with Staff

A total of up to two meetings will be held with staff to discuss the work completed
in Tasks 4.1 to 4.9.

General Plan Phase 5: Draft Goals and Policies Report

Based on the direction provided by the Planning Commission, City Council, and
City staff, the Team will prepare the draft General Plan Goals and Policies Report.
As designed, the setting information contained in the Background Report is bound
separately from the General Plan Goals and Policies Report. This allows the setting
information to be shared by the General Plan and the EIR, thereby eliminating
redundancy and making the background information casier to maintain,
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e The General Plan Goals and Policies Report will address the full range of issues
specified by state planning law, as well as those of particular local importance.

Objective

The objective of this phase is to create a document that will contain the vision
statement(s) and the goals, policies, and implementation programs that make up
the heart of the General Plan Update.

Task 5.1 Land Use and Circulation Diagrams

In accordance with Section 65302 of the Government Code, the Team will work
with City staff to develop land-use designations and to prepare a draft land-use
diagram for the General Plan that implements the preferred alternative selected by
the City Council. The Team will review existing designations and Specific Plans and
propose a concise set of land-use designations that fits the needs of the City. The
designations and diagram will indicate the distribution, location, and standards for
the use of land for housing, commerce, industry, public facilities, waste disposal,
recreation, agriculture, natural resources, and open space. The land-use designations
will include standards for population density and building intensity.

The Team will work with City staff to develop a roadway classification system and
prepare a draft circulation plan diagram depicting a circulation system adequate to
accommodate projected development, based on the draft land-use diagram and
regional transportation demands.

Task 5.2  Goals, Policies, and Implementation Measures

The following elements will be included in the General Plan, in 2 manner consistent
with Section 65302 of the Government Code.

Land Use and Growth Management Element. This Flement will cover issues
including land-use types, distribution, and intensity; population and building density;
existing specific plans; and public land ownership. A land-use diagram (ArcView)
will be provided. This Element will focus on the future growth and physical
development of Lodi.

The following issues pertaining specifically to land use will be addressed:

B  Appropriateness of current land-use designations and policies for meeting the
residential, commercial, and industrial needs of the community;

B Land-use regulations necessary to achieve the compact urban form the City
desires;

B Guidance on the timing of development;

B Appropriate smart growth and new urbanist concepts and necessary design
guidance to achieve these concepts;

B  Appropriate mix of land uses to maintain economic balance in the community;

B  Focus on revitalization and infill in appropriate portions of the community,
such as the eastern portion of the City; and

B Identification of parcels that may require a General Plan amendment or zone
change.
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e Circulation Element. This Element will contain a broad set of transportation
policies based on professional best practices, direction from City staff, and input
from the public and local decision-makers throughout the General Plan process. We
will consolidate other information and recommendations developed through
previous tasks into the Circulation Element of the General Plan. The new Citywide
travel model will be used to assess potential future roadway deficiencies, and to
recommend a future transportation network to accommodate the Plan’s land use
element and satisfy the Plan’s transportation and land use policies.

The Circulation Element’s system plan will encompass the full range of
transportation modes, including conceptual locations for major roadways, transit,
and pedestrian and bicycle corridors. Because the Citywide travel model does not
contain a detailed mode choice component, the evaluation of non-roadway
transportation systems will be conducted at a qualitative level of detail. We will
coordinate with Lodi Transit and SJRTD to ensure that the General Plan fully
captures the potendal for future transit services both within the City and connecting
the City to other parts of the region. The Team will advise City staff and the Team
on methods for incorporating bicycle- and pedestrian-supportive facilities and
policies in the updated General Plan.

Infrastructure Element. This Flement will contain information on the existing
level of public facilities, services, and utilities provided within the County.
Specifically, this section will focus on the following services: water supply,
wastewater system, and storm drainage, solid waste, gas and electric service,
communication systems, law enforcement, fire protection, and schools.

Housing. Since this Iilement was updated and adopted in 2004, further evaluation
is not required. However, relevant information from this Flement will be
incorporated into the General Plan Update.

Conservation and Open Space Element. This Flement will address the
conservation, development, and use of natural resources and will deal with plans
and measures for preserving open space, water resources (eroundwater, rivers,
creeks, wetlands), and biological resources (flora, fauna, habitat, and endangered or
threatened species). The agricultural resources section of the Element will evaluate
the City's farmland preservation programs and Williamson Act policies to ensure the
protection of agricultural land in its outlying areas.

Noise Element. The primary noise sources in the Lodi are related to motor vehicle
traffic, railroads (central and eastern portions of Lodi), and industrial activities. The
Element will identify major noise sources and potential sensitive receptors and
address potential noise effects associated with the implementation of the General
Plan.

The Team will perform the following tasks in completing this Flement.

B We will review the City’s existing General Plan and any previous environmental
documents in the area to identify sources of existing and projected noise and
existing noise contour information. Noise contours for Lodi will be updated
based on current information related to traffic and industrial activities.

The Team will re-evaluate existing noise standards to determine whether they
are still realistic for the current and future environment, and propose
modifications if necessary. In addition, the Team will explore new noise

‘ URS
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reduction techniques that are available and can be applied to new development
in noise-sensitive areas.

Safety Element. The primary public health and safety concerns to be addressed in
this Element include man-made hazards (accidents, crime, and hazardous materials)
and natural events (carthquakes, fire, and flooding). Existing information relative to
the risks posed by these events will be reviewed by our team and compiled into a
usable format. Safety overlaps with other mandated Flements, such as land use,
open space and conservation, and infrastructure. This Flement will be consistent
with the discussions in the other Elements.

Specific safety research topics include the following.

B Geology and Seismic Hazards. Information from the previous General Plan,
recent geologic maps and studies provided through the California Geological
Survey and the U.S. Geological Survey, and available information from the
Natural Resource Conservation Service will be used to update and characterize
the general nature of the geological hazards common to the area. We will obtain
and summarize relevant data from the California Geological Survey to address
recent determinations associated with any seismic hazard zones, as prescribed
under the Setsmic Hazards Mapping Act of 1990 and the Alguist-Priolo
Harthquake Fault Zoning Act of 1972. Additional topics addressed will include
sotl strength properties, shrink/swell potential (expansive soils), potential for
differential settlement, and compressibility.

B Flooding. We will review relevant City information, together with the Federal
Fmergency Management Agency’s (FEMA’s) Flood Insurance Rate Maps
(FIRMs), to identify the flood potential for areas in Lodi.

B Human-Made Hazards. Although not meant to be a Phase 1 study, a good
sense of toxic sites can be gained through reviewing local, state, and federal lists
of hazardous material sites. A summary of major users and producers of
hazardous materials will be included as part of the section.

B  Fire and Police Protection. We will review relevant City information to help
identify existing fire and police protection levels, services, and coverages.

Parks and Recreation Element. We will update the inventory of existing park and
recreation facilities and programs provided by the City, as identified in the existing
Park and Recreation Master Plan, and recreation programs offered by other service
providers. We also will include an analysis of the distribution of these facilities and
programs in the City.

Cultural Resources Element. We will incorporate the City’s current citywide
historic resources survey and consultations with cultural resources staff for local
Native American Tribes.

Task5.3 Administrative Draft Goals and Policies Report

Our Team will compile the information developed in Tasks 5.1 and 5.2 into a
administrative Draft General Plan Goals and Policies Report.

Task 5.4  Public Draft Goals and Policies Report

Following input by the City, the Team will make appropriate revisions, and a public
Draft Goals and Policies Report will be prepared.
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Task 5.5 Public Workshop #5: General Plan Policies

This workshop will involve a discussion of the goals and policies to be included in
the General Plan. Feedback from the workshop will be consolidated and
incorporated into a report for inclusion in the materials provided to the CAC, the
Planning Commission, and the City Council.

Task 5.6  Newsletter #4 - General Plan
The Team will prepare a newsletter describing the General Plan Goals and Policies
Report.

Task 5.7 CAC Meeting #5: Goals and Policies

A CAC meeting will be held to discuss the General Plan goals and policies that have
been developed.

Task 5.8  Meetings with Staff
Up to two meetings will be held with staff to discuss work completed in Tasks 5.1
to 5.7.

Note: Since the General Plan and the EIR will be finalized concurrently, the pblic review and
adoption of the General Plan is discussed in Section 2.4, Lnvironmental I mpect Report.

24 Environmental Impact Report
EIR Phase 1: Draft EIR

The Team will prepare a programmatic FIR addressing the full range of issues
identified in the updated General Plan and conforming to the requirements of
CEQA. Our proposed EIR scope of work incorporates the City’s typical EIR
processing schedule requirements.

Using the Background Report as a baseline, we will prepare a draft IR assessing
the environmental impacts of the draft General Plan Goals and Policies Report.

Our scope of work covers preparation of a program FIR that will establish the
cumulative framework for consideration of the environmental impacts of
subsequent development projects. We will integrate policies into the draft Goals and
Policies Report that "pre-mitigate” potential environmental issues. This
sclf-mitigation approach will minimize ongoing reliance on external mitigation
measures and will allow for ongoing monitoring of mitigating policies through
routine implementation of the General Plan.

A brief task-by-task description of the EIR phase of the project is provided
hereafter.

Objective

The objective of this phase is to develop a program EIR that will provide easy-
to-understand overview of the impacts associated with implementation of the
General Plan, so that decision-makers can make an informed decision on the
future of the City. The EIR also will be designed to meet the requirements of
CEQA.
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Task 1.1  Administrative Draft EIR

Based on the material provided to Team by the City and responses to the NOP, the
Team will prepare an administrative draft EIR in accordance with CEQA.
Circulation of the NOP may lead to relevant issues that have to be included in the
Project Description. The Team is responsible for preparing a legally adequate and
appropriate IR for the General Plan Update.

To provide a “range of reasonable alternatives” to the General Plan, as required by
CEQA Guidelines Section 15126.6, this scope of work assumes the analysis of one
to two additional alternatives. The alternatives analysis will compare the
environmental effects of the project alternatives.

"The Team will prepare the administrative draft EIR in accordance with a project
description approved by the City. The description of the environmental and
regulatory setting for the General Plan will be prepared by the Team to provide a
user-friendly format,

Fach environmental section will be introduced with a brief statement of its context
in the administrative draft EIR and the development of the General Plan. This
effort may include interpretive information to help the reader better understand
how the General Plan affects the environment, as well as the source of the data used
in each environmental section.

Standards of environmental of significance will be presented after the introduction.
A list of the particular CEQA Guidelines threshold, an existing regulatory standard,
or a standard to be adopted by the City will be included.

The setting of the environmental analysis will be described to prepare the
groundwork for impact analysis and recommended mitigation measures.

The number of impacts to be analyzed and the depth of the analysis will be a
function of responses to the NOP and the City’s direction, based on current needs.

Impacts will be identified, and mitigation measures will be prepared to reduce
significant impacts to a less than significant level, when feasible. For each potentially
significant impact identified in the administrative draft EIR, the Team will identify
mitigation measures or policy statements proposed by the City as part of the project
to reduce identified impacts.

A Mitigation Monitoring and Reporting Program will be prepared by City staff, in
accordance with Section 21081.6 of the Public Resources Code. The requiremnents
of this section may involve the preparation of a separate document, or they may
involve incorporating the mitigation measures directly into the General Plan as
policy statements.

To prepare a program IR that meets the needs of the City and the requirements of
state law, the BIR will consist of the following chapters.

B Executive Summary. This section will summarize the entire EIR and include a
discussion of the project’s objectives; a description of the proposed project; a
summary of the environmental setting for Lodi; a summary of impacts by
Element; a summary of mitigation measures (mitigating policies); and a
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discussion of alternatives considered, areas of controversy, and issues remaining
to be resolved.

B Introduction. The introduction to the EIR will contain the project's objectives,
a description of the proposed project and general setting, and an overview of
the EIR process.

B Impacts and Mitigation Measures. In accordance with Section 15126.2 and
15126.4 of the CHQA Guidelines, the Team will develop a set of impact
criteria/standards that will be used to assess impact significance. Adverse
impacts that meet or exceed these criteria will be considered significant. In
addition, all impacts will be characterized in terms of short- or long-term effect
and presented in a logical discussion that the general public can understand.

B Alternatives Analysis. A range of alternatives will be considered in the EIR. In
addition to the “No-Project” Alternative, in accordance with Section 15126.6 of
the CEQA Guidelines.

B Cumulative Impacts. In accordance with Section 15130 of the CEQA
Guidelines, the EIR will evaluate cumulative impacts based on planning
documents for Lodi. The contribution of the proposed project to the overall
cumulative impacts also will be estimated and discussed.

B Other CEQA Sections. The Team will provide, in addition to the prior
sections, all other required CEQA sections (e.g., areas of controversy,
significant unavoidable impacts).

We will submit 10 copies of the administrative Draft BIR to City staff for their
review. [t is assumed that the City will conduct one review of the administrative
Draft EIR. Comments will then be incorporated into the Draft FIR.

All environmental resource topics identified in the IS will be addressed in the EIR.
The following paragraphs provide an overview of the approach to be used for each
Flement.

Land Use. The EIR will identify existing local land use and the jurisdictional and
regulatory settings. It will address the project’s consistency with local land use plans;
the conversion of agricultural lands and open space; and compatibility with adjacent
existing land uses.

Parks and Recreation. The FIR will summarize existing park and recreation
resources and service providers. The EIR will address potential additional demands
on these facilities and services resulting from the implementation of the project.

Circulation. Much of the technical analysis necessary to support the General Plan
EIR will be conducted as part of dev dopmg the Circulation Element. For purposes
of the EIR, the Team will define thresholds of significance for transportation
impact analysis, define the study area within which impacts could reasonably be
expected, analyze the traffic, transit, and non-motorized impacts of the No Project
and the Preferred Alternative scenarios, and recommend mitigation measures to
address potentially significant impacts of the Plan.

Conservation and Open Space. This section of the EIR will address impacts
related to hydrology and water quality, biological resources, and cultural resources as
discussed below.
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Hydrology and Water Quality. The EIR will summarizes of existing
groundwater recharge, surface flows, flooding, and associated water quality in
the Lodi area. The EIR also will characterize potential hydrology and water
quality effects resulting from the implementation of the project and identify
measures (mitigating policies) to minimize the effects. The EIR will address
compliance with recent water supply and CEQA legislation (e.g., SB 610).

Biological Resources. The EIR will address potential biological resource
issues associated with the project. This section will be prepared using existing
database information to identify biological resources (special status species and
habitats) with the potential to occur in the Lodi area. Minimal fieldwork will be
conducted as part of this task. Ficld verification of habitat and gross vegetation
mapping may be undertaken, but it will be limited to drive-by surveys in the
Lodi area. More detailed levels of analysis are outside of the purview of this
scope of work and will require modification to the schedule and budget.

Cultural Resources. We will review recently prepared environmental
documents and perform database searches to identify possible cultural resources
in the Lodi area. No fieldwork will be performed as part of this task. Possible
effects on cultural resources and measures (mitigation policies) to minimize
effects will be addressed.

Public Health and Safety. This section will address impacts related to air quality,

K:\Proposa\PROPOSALICHy of Lodi\Proposal\Sections\Section 2.doc

seismicity, and hazards as discussed below.

Air Quality. This EIR component will summarize the regional air quality
setting, including the climate and topography, ambicnt air quality, and regulatory
setting (regional standards and planning efforts). Air quality emissions

assoctated with the project will be qualitatively assessed and are expected to
consist of long-term vehicle emissions. The EIR will address potential air quality
effects associated with implementation of the project and identify measures
(mitigating policies) to minimize those effects. No air quality modeling (e.g.,
carbon monoxide hot-spot analysis of local intersections) is proposed under this
scope of work.

Geology and Seismicity. The FIR will summarize the existing geological
setting and identify potential effects resulting from the project, including seismic
(carthquake), landslide, and liquefaction issues.

Hazards and Hazardous Materials. The EIR will address the potential for
several hazards and public safety concerns, including the potential release of
hazardous materials. Hazardous materials concerns in the Lodi area will be
addressed, using existing database information only. No fieldwork will be
performed as part of this task.

Noise. The EIR will identify the regulatory setting, including existing noise
regulations and standards contained in local and/or regional plans and
ordinances. The EIR will identify major noise sources and potential sensitive
receptors, address potential noise effects associated with the implementation of
the project, and identify mitigating measures to minimize those effects.

Public Services and Utilities. The EIR will summarize existing public services and
utilities in the project area, identifying service providers. The EIR will address
potential additional demands on public services and utilities resulting from the
implementation of the project.
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Task 1.2  Public Draft EIR

Following receipt of comments from the City, the Team will incorporate
appropriate revisions to the administrative Draft EIR and prepare the Draft EIR
(DEIR) for public circulation. It is assumed that the City will print and distribute the
DEIR. We will submit a reproducible master and a copy in Microsoft Word 2000
format for City staff for their reproduction and distribution to the State
Clearinghouse, responsible agencies, and interested agencies, organizations, and
persons. As required by state law, the DEIR will require a 45-day public review
period.

Task 1.3 CAC Meeting #6: Draft General Plan/EIR

The purpose of this meeting is to present the Draft General Plan and EIR and to
hear comments and recommendations from the CAC.

Task 1.4 Meetings with Staff

A total of up to two meetings will be held with staff to discuss work completed in
Tasks 1.1 to 1.3.

EIR Phase 2: Public Review

During this phase, the City will conduct public meetings to review the Draft General
Plan Goals and Policies Report and the DEIR. This review will include both
informal public outreach meetings and formal public hearings of the Planning
Commission and City Council to consider the documents. At the conclusion of their
deliberations, the Planning Commission will forward a recommendation to the City
Council concerning the draft reports. The City Council will then consider this
recommendation and direct staff and the Team to make necessary revisions to the
draft reports and prepare final reports for adoption (General Plan) and certification
(EIR).

Objective

The objective of this phase is to assist the Planning Commission, City Council,
and public in the review and revision of the Draft General Plan and DEIR, with
the result being direction on the completion of an acceptable General Plan.

Task2.1  Planning Commission Hearings

The Team will attend up to two workshops or hearings with the Planning
Commission to review the draft General Plan Goals and Policies Report and DEIR.
The Planning Commission will consider the comments made at the community
workshops and during the public hearings, and at the conclusion of the hearings,
will make recommendations to the City Council regarding the draft General Plan
Goals and Policies Report and DEIR.

Each hearing will be preceded by discussion with staff to work out respective
responsibilities and review conclusions reached at the prior meeting, to the extent
that "debriefing" did not occur immediately after that meeting or later by telephone.
During the hearings, the Team will provide support for Planning Commission and
public review, as determined appropriate by the City's Project Manager, by being
available to answer questions about proposed provisions, discuss possible changes,
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and draft revised language in response to City staff or Planning Commission
o direction, for consideration at later meetings.

Task2.2  City Council Hearings

The Team will attend up to two hearings with the City Council to review the draft
Goals and Policies Report and DEIR. At these meetings, the City Council will
consider the Planning Commission's recommendations and the comments made at
the community workshops. At the conclusion of the hearings, the City Council will
direct City staff and the Team to incorporate its recommendations and prepare the
final General Plan Goals and Policies Report and final EIR (FEIR).

As was the case with the Planning Commission hearings, the Team will provide
support for City Council and public review by being available to answer questions
about proposed provisions, discuss possible changes, and draft revised language in
response to staff or City Council direction, for consideration at later meetings.

EIR Phase 3: Final Documents and Adoption

Following public review of the draft General Plan Goals and Policies Report and
the DEIR, the Team will work with City staff to prepare the final General Plan
Goals and Policies Report for adoption and the FEIR for certification. We assume
that major changes (i.c., new technical studies) to the draft documents will not be
necessary.

Objective

The objective of this phase is the adoption of a new General Plan that will
successfully guide the future of Lodi towards its envisioned future.

Task 3.1  Respond to Public Comments on Draft EIR

All comments received during the public review of the DEIR will be responded to
by the Team and included in the FEIR. The cost estimate for this task was
developed based on the expected level of effort and number of comments received
on the draft documents. The level of effort is reflected by the number of hours for
this task.

Task 3.2  Prepare Final EIR

The FEIR will be prepared in conformance with CEQA Guidelines, Section 15132.
The Team will assist City staff in their preparation of any required statements of
overriding consideration necessary for certification of the FEIR. Substantial
comments are not expected on the DEIR. For the FEIR, we have assumed that no
new technical studies will be required. We also, assume that the City will print and
distribute the FEIR

Task 3.3  General Plan Documents Finalization

Based on direction from the City Council, corrections will be made to the Goals and
Policies Report and the final General Plan documents will be prepared.
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Task 3.4  Adoption Hearings

The Team will attend a final hearing with the Planning Commission and then with
the City Council for adoption of the General Plan Goals and Policies Report and
certification of the FEIR.

Task 3.5 Meetings with Staff

A total of up to two meetings will be held with staff to discuss work completed in
Tasks 3.1 to 3.3.

2.5  Optional Tasks

The following are presented as optional tasks based upon issues discussed in the
REP. These tasks would be performed by Downtown Solutions and Fehr & Peers,
respectively.

Community Design Element and Downtown Vision Element. Upon the
request of the City, Downtown Solutions, in association with URS and Mogavero
Notestine Associates, could prepare a Community Design Flement and Downtown
Vision Element as part of the General Plan Update. The purpose of these Flements
would be to address downtown revitalization and the overall character of the City
based upon its design.

The total cost to prepare the Community Design Element and Downtown Vision
Element would be $160,000.

Phase One: Downtown Vision Element
Task 1.1 Formulation of Staff Task Force Membership

Working with staff the Team will develop a list of City department officials who
should be made part of a Downtown Vision Task Force. This Task Force will
provide leadership and review of the Team’s products.

Task 1.2 Staff Task Force Kickoff Meeting/Field Reconnaissance

Once contracts are signed and all paperwork is in order, the Team will spend three
consecutive days on the Downtown Flement, conducting, gathering, and reviewing
background information. One of the tasks during this period will be a parcel-by-
parcel photographic inventory and videotape of the walking tour.

Task 1.3 Retain New Aerial Photography

To develop a detailed understanding of current conditions and an accurate “vision
plan,” it is important to have a clear, low-level aerial photograph of the downtown
area. City staff could secure this, our experience shows that our Team can expedite
this process.

Task 1.4 Create Composite Base Map

The depth of City mapping resources is unknown at this juncture. To create a
“vision plan” which is as real and credible as possible, parcels mapping, GIS
information and any other base mapping type will be consolidated into a composite
base map for the project. Staff may clect to provide this to our Team.
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Task 1.5  Review All Applicable Plans/Studies

The Team will do an extensive review of all the literature that has been created for
Downtown Element. These include studies, reports, memorandums and any other
information transmitted to the Team by the City. The Team will develop a concise
report detailing the most applicable clements of each document. Special attention
will be given to conflicting information.

Task 1.6  Refinement of Downtown Boundaries

The Team will review and modify the downtown boundaries as appropriate and in
consultation with City staff. Modifications to these boundaries should be done
before extensive work has been done, to prevent impeding the project schedule and
causing budget augmentation as a result of mapping or text changes.

Task 1.7  Development of Private Property Disposition Map

The Team will develop a color map that probably will become the single most
important exhibit in this planning process. This map will identify, on a parcel-by-
parcel basis, the intended future disposition of each private property in the
downtown area. The Team will meet with City staff for a one day charrette to
develop the exhibit jointly. Video and site photographs will be consulted when
certain properties are reviewed.

Task 1.8 Modify the Disposition Map

The Team will modify the disposition map following a half day bus tour of the
downtown with sclected City staff members to “field check” the exhibit against on-
the-ground conditions.

Task 1.9 Development of Public Property Disposition Map Exhibit
The Team will develop a color map that probably will become the second most
important exhibit in this planning process. The map will identify the future
disposition of:

Right-of-Way

All Publicly Owned Lands

Public Buildings

Parks

This task includes one modification to the exhibit, based on City input and
direction.

Task 1.10 Development of Multiple Ownerships Exhibit

[t is important to any revitalization effort to know whether every parcel is separately
held or owned by one or two major owners. It is also important for consolidation
concepts and redevelopment proposals. The Team will, with City staff assistance,
develop a separate exhibit identifying the name of owners of each property in the
downtown.

Task 1.11 Downtown Task Force Review Meeting

The Team will meet with the Downtown Task Force to review products produced
to date and to receive further direction.
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Task 1.12  Evaluation of Regulatory Framework

The Team will evaluate current zoning and any other regulations that might be
serving as disincentives to redevelopment and reuse in the downtown area. The
main areas to be reviewed will include permitted and prohibited uses, site
development standards, and application and review procedures. In addition, the
parking and sign standards will be reviewed; older regulations typically are overly
strict with regard to ‘downtown” type development. The Team will seek input from
City staff regarding any known roadblocks inherent to the system.

Task 1.13 Urban Design Opportunities and Constraints Analysis

The Team will analyze the downtown urban design improvement potential. Of
particular interest, key entry nodes from outlying corridors will be evaluated.
Anyone wanting to access the downtown area must traverse one of these corridors.
Existing streetscapes, sidewalks, and intersections will be evaluated, along with the
following:

Street Trees

Fxisting Street Lights
ixisting Street Furniture

Public Signage Systems

Pedestrian Linkages

District Edges, Nodes, and Paths

Task 1.14  Policy Vision Statement “A Direction for Downtown Elemen
A bound report, summarizing all of the analysis tasks and products, will be
prepared. It will include reduced versions of the map graphics produced to date.
This report will provide the first glimpse of recommended actions that should be
made a part of the Downtown Vision Flement.

Phase Two: Developing The Downtown Vision Poster

"Too many revitalization plans created in the United States jump from the analysis
phase to developing the written plan document. While these documents are needed,
an essential task is skipped. That task is creating a popular vision of what downtown
is to become.

Most people in today’s society are visually oriented. In order to acquaint the greater
public with the General Plan Vision for Downtown Element, the Team proposes to
develop a physical master plan of what Downtown Filement might appear like
twenty years from now. This approach engages more of the public than big thick
reports. The vision poster becomes a great planning tool and has proven very
successful in other downtown environments. In addition, the Vision Plan can be
printed poster size and becomes a wonderful marketing tool to attract quality
developments and developers.

As currently envisioned, the poster would be two-sided. The front would depict in
plan/axonometric view, what downtown might look like in twenty years. This will
be in full color. Leader notes and text would help the reader identify key concepts
contained in the vision. Also, around the periphery of the poster, architectural
vignettes would be help describe more detail in the plan. The backside of the poster
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would be in black and white. It would contain the Ten Guiding Principles, The
Implementation Matrix and some of the Downtown Goals & Objectives.

Task 2.1  Three-Day Visioning Charrette with The Task Force

"The best way to develop a vision for the downtown is to bring all of the experts
together for a specific amount of time to accomplish one objective. The Team and
the City will arrange a vision plan charrette to be held for three days in an inspiring
physlcql environment in the downtown area. We have found that plans develop
quickly, and with greater validity, when done this way.

Over three days, the vision team will develop the following primary components of
the vision plan.

B Land-Use Plan. The configuration for certain activities and uses that will occur
in the downtown.

B  Circulation Plan. This plan will reveal how the current street grid will or might
be adjusted and modified to effect high quality movement of vehicles and
pedestrians. Public parking opportunitics will be depicted.

B Public Facilities Plan. This plan will describe where the C ity wants future
civic type uses to occur. Is the Post Office t thinking of moving? Is the County
making expansion plans? What is the Big Picture?

Once these plans are drafted onto a base map, the Team will take the vision plan
though the next series of tasks.

Task 2.2  Downtown Vision Eiement Poster

Following the three-day charrette, the Team will begin to develop the first draft of
the vision poster for the Downtown. The vision poster will be a 24-inch x 36-inch,
full-color plan view of the Downtown, which will create a proactive attitude. It will
establish priorities and delineate a coherent and internally consistent urban design
for the Downtown. The following will be included.

Building footprints with shadow to depict height;

Streets with automobiles;

Streetscape features such as trees, intersections, and crosswalk paving;
Parks/plazas/open space;

Circulation plan;

Parking locations;

The land-use plan (depicted through color and building typology);

Plan features called out with leader notes;

Infrastructure improvements that can be shown; and

Several leader notes to specific improvements of uses and relocations.

In addition to the plan itself, several separate features will be placed on the
borders/edges of the poster to provide additional detail clarity. These vignette
drawings or photographs will include, at a minimum:

Sketch of a new civic use;

[ ]
B Architectural vignette of Downtown housing or mixed use;

Page 2-27

\Proposal\PROPOSAL'City of Lodi\ProposaiSactionsiSaction 2.doc



Proposal for the City of Lodi
General Plan Update and EIR

B Architectural vignette of strectscape;
B Urban design strectscape palette; and

B Sketch of a high-energy people place, such as a festival event.

Task2.3  Downtown Task Force Meeting On Vision Poster

Itis likely that a significant amount of time will transpire between this and the last
task because of the effort involved. However, once a Draft of the poster is
complete, it will be most appropriate to meet with the Downtown Task Force to
review the poster. Since the City staff were involved in the charrette, significant
modifications are not anticipated; rather, minor updates and modifications will be
suggested.

Task 2.4  Vision Poster Revisions
The Team will revise the Vision Poster based on input from the Downtown Task
Force meeting.

Task 2.5 Revision of Key Sketch Vignettes
The Team will revise the key poster vignettes based on input from the Downtown
Task Force, as appropriate.

Task2.6  Development of the Public Vision Poster

The Team will develop a fully articulated, color Vision Poster for the public to see.
As with the Draft, the poster will contain all elements to define the vision for the
future of the downtown area. At this juncture, the Team has not included costs for
mass printing of the Vision Poster. If City staff wishes, the Team will coordinate the
printing of a two-sided poster.

Task 2.7  Project Management & Reimbursables

Mark Brodeur, Principal of Downtown Solutions will serve this project directly as
the Project Manager. Work includes inter-team communications, billings, record
keeping, scheduling, meeting coordination, mailings, staff work assignments and
quality control reviews. Mr. Brodeur will also act as chief “visioneer” in that he will
be the person most involved with translating the publics desires into a successful
downtown.

This task also includes costs associated with Reimbursables such as travel, lodein
3 &y g’
phone, postage including Fedlix and other project related costs such as printing,

Phase Three: Community Design Element

Most communities consider the Community Design Element of the General Plan as
an optional Flement, This Flement gives residents of Lodi and outside developers
an equal sense of inspiration and protection of community values.

The Community Design Section and Design Guidelines help knit the all the
elements of the General Plan into a whole which improves not only the community
character but also brings higher value to the land due to the protections it provides
neighbors in knowing that adjacent development will respect the same quality of life
and aesthetic issues.
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Task 3.1  Community Design Element

The Community Design Flement is intended to address the built and natural
environment. This includes the image and character of residential enclaves; the
quality of all buildings, signs, fences, walls, streets, and public spaces; 2 and the
community’s historic and natural attributes. The essential task is to maintain the
aesthetic character of the land and City. This Element will represents how the
community of Lodi feels about its assets; it can establish the design character of
Lodi when viewed from places such as the Interstate Highway. This Flement will
complement several other Flements, including transportation, land use, and parks.
The community’s strength is derived, in part, from its dramatic visual characteristics.
Accordingly, policies regarding community design will examine the context and
implementation of other sections of the General Plan.

Task 3.2 Design Guidelines

The design guidelines provide specific direction on all commercial, industrial,
residential, and public/institutional development in the General Plan area. The
intent is to guide development in a way that is both functional and aesthetically
pleasing, promotes social and economic vitality, and fosters an enhanced sense of
safety, comfort, interest, and identification between people and their environment,
The design guidelines address specific community design issues, such as site
planning, architecture, public infrastructure design, pedestrian access, freeway
adjacency, signs, grading, vehicular access and parking, building design, and
landscape and site design. To ensure a consistent pattern of development, the design
guidelines and community design element should be used jointly. The dcs‘ign
guidelines will be mostly graphic, providing design direction and allowing flexibility
to each development in meeting the intent of the graphic rcprcscntamom. Itis not
the intent of the guidelines to provide a singular theme or inflexible design
standards that cannot be met.

Task 3.3  Meetings, Workshops and Hearings

This task includes the preparation for and attendance at a total of eight (8) meetings.
In addition, it is anticipated that 5 additional mcctmgs with the Team will be
necessary for the successful completion of the project. This task also contains
budget for project coordination and management.

Smart Growth Traffic Forecast. In the RIP, the City mentions an interest in
future development patterns that reflect the principles of New Urbanism and that
promote \mllnblhty and quality of life. Fehr & Peers has developed extensive
expertise in evaluating the transportation effects of Smart Growth and New
Urbanist land use principles that are intended to reduce the need to travel and to
minimize the transportation impacts of development. At the City’s option, and
depending on the specific components included in the General Plan land use
alternatives, Fehr & Peers, in association with URS and Mogavero Notestine
Associates, can develop an evaluation tool that will quantitatively estimate the
transportation effects (such as higher internal capture rates and lower vehicular trip
generation rates) of developments that incorporate such New Urbanist principles as
higher density, greater mixture of uses, and pedestrian-friendly design features.
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3.0 COST PROPOSAL

Our cost proposal, presented in Table 3-1, presents the estimated budget for the
scope of work, which is discussed in Section 2, Scope of Work. The cost estimate is
organized by function, consultant, and work phase. The houtly rates for each
person/labor category used on the project are provided along the bottom edge of
the table.

This cost proposal provides our good faith estimate based on the level of effort
represented in the Scope of Work. Our Team welcomes the opportunity to work
with the city to fine tune our proposal. For instance, if there are too many public
meetings, they can be reduced to provide a reduction in the overall project cost.
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Table 3-1. Cost Estimate

Downtown
URS Mogavero Notestine Assoclates ADE Fehr & Peers Solutions | Witidan Summary
Staff Person| Trapasso Rice Trifiro Smith Jones Stora Greene | Rangaraj Koford Halo# Spesert Notestine | Larsen | Matsura | Sanchez | Clerical | Svensson Mitam iargan Liao Rhyne
Labor Labor
Cost PMWGP EIR Task | Senior | Assistant Cultural Public G&Iss Technical Ward
Per Phase Task Lead < Planner Reso { Review S

1.1 Refining the Scope of Work {
1.2 Stakeholder Meetings 18 x 18 3
1.3 Public Workshop 21 o 3 . 16 16 | X _ 5 7% 3§
1.4 Newslelter #1; The General Plan Updats Process B 8 8 % 56 %5
15 Base Maps 4 24 4 & G4
1.6 Land Use Database 4 5
1.7 Farmation of a Citizens Advisory Committes . . 8 .32,
P < !

2.2 Background Report
2.3 City CounciliPlanning Commission Study Session
3

2 4 Public Workshop #2: Background Report e af
2.5 Documents for City Websile

2.6 Newsletter #2: Overview of Background Report £l ) N % St e DO AR A R ) T Y
27 CAC Meeting #2: Background Report o . . 3 L1 1 D PO R R I N T N N N NIV . TR NS SN S N N S W
B heetings vith Sta 2 24

Pha , poriunities
1 Pianning Commission/City Council Workshops
3.2 Issues and Opportunities Report

3.3 Public Workshop #3: issues and Cpportuns
3.4 Newsletter #3: Overview of lssuss and Qpportunities
CAC Meeting #3: issues and Opportunilies

Esonomic Analysis of Local Wine Induslry
Analysis of Viticulture as & Land Use Cate
Opportunities for An foyment and B

i
55 Development

PRITIE I FS
o ioinaior

B

A anning Comraission/City Couneil Worksho
4.8 Notice of Prepa
@ Public Workshoy

Land Use and Circulation Diagrams B : 4 ! SR ISR P REIE N i f B s
2 Goals. Policies. and Implementation Measures 4% ;
Administrative Draft Goals and P < Report
4 Public Draft Goals and Policies Repor
Folicies

1.2 Public Draft EIR

o

31 3
3.2 Prepare Fingl EIR 24 24 24
1.3 General Plan Documents Finalization 8 40 24 24 24 18 1% 18
3.4 Adoption Hearings R ki ie 18 ] 1€ i€ o 1< X ) :
3 ings with Staff 3 24 24 10752
Project Management (Includes CAC ldeetings: 12 100 80 192 324432
Total hours 74 1,080 1.398 860 904 458 64 64 64 o4 192 204 240 258 128 64 36 20 16 4 100 228 458 140 48 60 260 5,258
Biiling rate (2008 $176 $156 $84 $156 114 $59 $158 $193 $133 $138 $108 $108 $94 $63 $150 3190 355 $55 355 SC 3220 $180 $125 $110 390 $150 EXNE]
Labor Subtotals $13.024 $168.480 | $117.264 ] $134.160 | $163,056] $26,904 $40.112 $12,352 38,512 $8.640 $20160 $20.400 $22.560 $16.128 | 518200 $6.400 $3.080 $1.300 | $880 322,500 8 $22000 $41.040 | $57.0001 $15400 $4.320 $6.000 ) $29.900 $313.772
Direct Expense Subtotal {mail. production, travel} $10,000 §2.535 $6,075 $18,610
TOTAL COSTS (Technical Staff + Expenses) 8681.752 $33,395 $22.500 $145.835 $8,000 § 529,900 5932,382l

The above Is a estimate of the aliocation of time by tasks. While the tota! budget is fixed, allocation between the tasks may fluctuate in keeping with the requirements of the program.
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4.0 CRITICAL ASSUMPTIONS

The following assumptions pertain to our proposal for this project.

B City staff will provide the Team with hardcopies of all relevant documents for
the project.

B City staff will provide the Team with the electronic files for the current General
Plan and IIR to prepare the update.

B The Team will meet with City staff as indicated in the tasks identified in the
Scope of Work.

B Since the Housing Element was updated and adopted in 2004, no further
evaluation is required. However, relevant information from this Llement will be
incorporated into the General Plan Update.

Page 4-1
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Appendix A -
Key Staff Resumes



Areas of Expertise
¢ Regulatory Analysis
¢ Program Management
o Air Quality Planning
¢ Environmental Assessments

Years of Experience

With URS: 17 Years
With Other Firms: 13 Years

Education

- BS/Environmental Engineering/
1973/ California Polytechnic State
University, San Luis Obispo, CA

URS

Joseph A. Trapasso, Jr.
Principal-in-Charge

Overview

Mr. Trapasso is the Environmental /Planning Division Manager for URS’
Sacramento Office. Most of his 30 years of technical and management
experience has been related to California environmental and regulatory
permitting issues. Fe has extensive QA/QC experience, proven technical
skills, seasoned judgment, and a solid record of successful project
deliveries. Mr. Trapasso served as the Quality Assurance/Quality Control
(QA/QC) Officer for URS’ Sacramento Office for several years. In
addition he has provided QA/QC functions on numerous URS projects,
including on a $14M Army Corps multi-media environmental and
health/safety compliance contract, a Specific Plan and EIR for the City of
Selma, and a General Plan update and EIR for the City of Merced.

M. Trapasso has been the Program Manager or Project Director on
several studies for industry and government involving environmental
assessments. These projects have frequently involved complying with
requirements under the California Environmental Quality Act (CEQA)
and National Environmental Policy Act (NEPA), regulatory review, the
preparation of permits for proposed and modified facilities, regulatory
impact assessments, water and air quality planning, environmental audits,
storm water pollution prevention, control strategy development, health
risk assessments, air toxic evaluations, state implementation plan (SIP)
assistance, and design and construction management.

Project Specific Experience

Project Director, SMUD, Yolo County Annexation Project, Yolo
County, CA: Mr. Trapasso is currently serving as the Project Director for
a project to conduct CEQA compliance studies for the District’s
proposed annex, into its service area, of the Cities of West Sacramento,
Davis, and Woodland and certain adjacent portions of Yolo County. The
analysis conducted for this project will be programmatic in nature to
streamline subsequent environmental reviews for site-specific
construction projects.

Principal-in-Charge, City of Selma, Northeast Area Specific Plan,
EIR, and Fiscal Impact Study, Selma, CA: Mr. Trapasso is currently
serving as Principal-in-Charge for the preparation of these documents.
This project is being performed to ensure that the entire Northeast Area
is developed in a unified way that is consistent with the intent of the
General Plan (amending the General Plan, if necessary) and that the
project is environmentally sound, identifies the needed services and
infrastructure to support the development, identifies the necessary impact
fees to address the impacts associated with the project on a cumulative
level, and accommodates both property owners and the City.

Principal-in-Charge, City of Merced, General Plan Update and EIR,
Merced, CA: Mr. Trapasso is currently serving as Principal-in-Charge for
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the preparation of these documents. The General Plan Update is being
conducted to address land issues that have arisen since the existing
General Plan was adopted in 1997. This General Plan Update is
addressing the expanded Specific Urban Development Plan boundary
(SUDP) and the modified Sphere of Influence (SOI) boundary. The SOI
is being adjusted to reflect the relocation of the U.C. Merced campus (and
adjacent University Community) from the location designated in the 1997
General Plan to its current location and to remove areas in long-term
conservation easements for wetlands preservation.

Project Manager, Entitlement Process, Proposed Mercy Medical
Center Merced, Merced, CA: Mr. Trapasso is currently the Project
Manager for this proposed project, which includes the construction of an
approximately 180-bed hospital, 3-story medical office building, and other
operations. Management tasks include interaction and coordination of the
EIR with the City and other consultants and public outreach with City
officials and the public.

Program Manager, USACE, Multimedia Environmental and
Health/Safety Compliance Services Contract, Nationwide:

M. Trapasso is currently serving as Program Manager for this $14 million
project, a role he filled on the previous $20 million U.S. Army Corps,
Sacramento District, contract. T'hese contracts serve multiple federal
clients (e.g., U.S. Environmental Protection Agency, California Army
National Guard, Federal Aviation Administration, National Park Service,
U.S. Air Force) in a wide range of environmental areas, such as
environmental permitting and assessments, EIRs, air quality and Resource
Conservation and Recovery Act (RCRA) permitting, air toxic inventories
and health risk assessments, environmental audits and assessments, site
assessments, planning, stormwater, geographic information system (GIS)
and database management systems, pollution prevention, and hazardous
waste management. Most of this work is being conducted for California
facilities.

Program Manager, USACE, Environmental Compliance,
Occupational Safety and Health (ECOSH) Services IDIQ Contract,
Sacramento, CA: Mr. Trapasso is currently serving as Program Manager
for this $14 million, multimedia environmental health/safety compliance
services contract, a role he served on the previous $20 million Sacramento
USACE contract. These contracts are serving multiple federal clients (e.g;,
Environmental Protection Agency, California Army National Guard,
FAA, National Park Service) in a wide range of environmental areas such
as air quality and RCRA permitting, air toxic inventories and health risk
assessments, environmental audits and assessments, site assessments,
planning, stormwater, GIS and database management systems, pollution
prevention, and hazardous waste management. Most of this work is being
conducted for California facilities.
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Areas of Expertise
¢ General Planning
e Specific Plans
¢ Environmental Review
¢ Entitlement Processing
Years of Experience
With URS: 7 Years
With Other Firms: 18 Years
- Education
© MS/Business Administration/
1986/ Cal State Long Beach

BS/Utrban and Regional Planning/
1981/ Cal Poly Pomona

URS

Jeffry Rice, A.l.C.P.

Project Manager / General Plan Update Task Leader

Overview

Mr. Rice has a total of 25 years of experience as a planning and
environmental professional. He has worked extensively in the public
sector and for local government in California. As a result, he is well versed
in planning, land use, and environmental compliance in California. His
strengths are in land use planning and design, General Plans, Specific
Plans, zoning codes, and design standards, as well as CEQA.

Project Specific Experience

San Bernardino County General Plan: Assistant project director on the
General Plan update for the largest County in the United States. The
project includes a comprehensive update of the plan as well as the
inclusion of 13 community plans and the re-write of the County’s
Development Code. The land use element includes a Sphere of Influence
analysis of 19 municipal sphere of influence areas governed by the County
and designated as the anticipated growth boundary for the individual
cities, looking at conflicts in land planning and development standards.
The project also includes extensive use of GIS for the presentation and
analysis of information.

City of Ontario, West Haven Specific Plan EIR: Project Manager for
the preparation of an EIR for the West Haven Specific Plan Project,
which includes the development of a 267-acre master planned
community. The project includes 753 single-family detached units, 8.0
acres of commercial development, green belt trail, 10-acre elementary

school and 5-acre park.

City of Pomona Gateway Industrial Project MND: Project Manager
for the environmental documentation of the adaptive re-use of the 40.4
acre former General Dynamics defense industry plant in Pomona into a
multi-tenant business park, retaining the original building, demising it into
6 warehouse/industrial spaces with 25 developable parcels at a 0.65 floor
area ratio.

City of Azusa Block 36 Redevelopment Project MND: Project
manager for the design of the likely maximum build out of the downtown
redevelopment site and preparation of the CEQA initial study.

Cajon Subdivision Triple Track: BNSF is proposing to add a third
track through the Cajon Pass. BNSF has hired URS to manage the initial
design process more effectively so that cost estimates, a project schedule,
and a preliminary design (alignment and structure types specified) are
understood before further engineering plans are prepared. This
preliminary engineering is being designed with environmental sensitivities
incorporated into it, as much as possible, so that there is a more clear
understanding of the financial burden and a reduction in potential delays
in environmental document certification and resource agencies permitting
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reducing the amount of project scope modifications that typically occur
later in the entitlement processing, by the up front look at the project
design.

Hampton Heights Specific Plan EIR: Coordinated the EIR for this
594-home golf course community in the Crafton Hills area of San
Bernardino County. The project included Mitigation Monitoring and
Reporting Program and a third party review of technical reports. A
comprehensive assessment and evaluation of impacts was conducted that
addressed the following key areas of concern: compatibility with adjacent
land uses, annexation and sphere of influence issues, provision of public
services and utilities, noise, traffic/circulation, biological resources,
aesthetics, school related impacts, grading and open space.

Fieldstone Communities EIR: Coordinated the EIR for this 180-home
project in Santiago Creek requiring coordination of County Flood
Control, Army Corps of Engineers, California Department of Fish and
Game, County Parks, and transportation improvements.

Bristol Corridor EIR/EIS: Managed this threc-agency corridor project
that established a redevelopment area, adopted a specific plan of use and
design standards, and included a street project over a 3.9-mile corridor,
including the widening of Santiago Creek bridge.

Centerline EIR/EIS Review: Performed third party review and
provided comments for the City of Santa Ana on the light rail Centerline
project proposed by OCTA.

Main Street Concourse EIR: The Main Street Concourse project was a
1.8 million square foot mixed-use development project requiring inter-
jurisdictional coordination of traffic mitigation and improvements in the
entitlement package and EIR.

Land Use and Circulation Elements EIR: Prepared and coordinated
the program EIR for the updated Land Use and Circulation element for
the City of Santa Ana.

Midtown Specific Plan EIR: Prepared a Programmatic EIR for the
Midtown Specific Plan and area circulation improvements.

[y
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Areas of Expertise
e General and Specific Plans
¢ Environmental Compliance
e GIS in Planning

Years of Experience

With URS: 5 Years
With Other Firms: 6 Years

Education

_ BS/Urban and Regional Planning/
1995/ California Polytechnic, San
Luis Obispo

Registration/Certification

2005/ American Institute of
Certified Planners/#020282

URS

Nick J. Trifiro, A.L.C.P.

Deputy Project Manager / General Plan Update

Overview

Nick Trifiro is an Urban/Environmental Planner in the URS Sacramento
office. Mr. Trifiro has over ten years of experience in the preparation of
general plans, specific plans, and environmental assessment of planning
projects. Mr. Trifiro has been involved in the preparation of
Environmental Impact Reports and Initial Studies for cities and counties
throughout California. He is currently wortking on a major annexation
EIR for the City of Merced. For general plan programs, Mr. Trifiro has
been involved in the recent round of general plan updates for the cities of
Lincoln and Stockton, and the counties of Lake and Tulare.

Mr. Trifiro’s expertise also extends to the application of geographic
information system (GIS) techniques to planning projects. The following
paragraphs provide an overview of this work.

Project Specific Experience

Project Planner, City of Woodland, Specific Plan and General Plan,
Woodland, CA: For the City of Woodland, Mr. Trifiro has assisted in
three major planning studies. He worked on the update of the Downtown
Specific Plan and a more focused area master plan. e was also involved
in the development of a new Housing Element and the update of the
City’s General Plan. For these projects, Mr. Trifiro developed and
maintained the GIS dataset for use in assessing land use alternatives and
modeling to determine housing growth.

Project Planner, Lake County General Plan Update, Lake County,
CA: For Lake County, Mr. Trifiro is working on updating the existing
conditions and developing long-term goals and policies for the County’s
General Plan. The General Plan Update will include the integration of
existing and proposed community plans, and addressing the utilization
and protection of the County’s natural resources, economic development,
and development of agricultural resources.

Project Planner, City of Lincoln General Plan, Lincoln, CA: For the
City of Lincoln, Mr. Trifiro is working on updating the existing conditions
and developing long-term goals and policies for the City’s General Plan.
For the City of Lincoln, the general plan update program involves
recognizing the value of the City’s existing plans and focusing on
providing updates where they are needed.

Project Planner, City of Stockton General Plan, Stockton, CA: For
the City of Stockton, Mr. Trifiro is working on updating the existing
conditions and developing long-term goals and policies for the City’s
General Plan. This update will take a comprehensive look at the social,
economic, infrastructure and natural resources issues facing the
community, and will work with the public to create a vision for the City’s
future.
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Project Planner, Tulare County General Plan Update, Tulare
County, CA: For Tulare County, Mr. Trifiro is working on updating the
existing conditions, developing long-term goals and policies for the
County’s General Plan, and development of the Notice of Preparation.
The General Plan Update will include the integration of existing and
proposed community plans, addressing the utilization and protection of
the County’s scenic resources, and continued development of agricultural
resources.

Project Planner/GIS Analyst, City of Folsom Housing Element,
Folsom, CA: For the City of Folsom, Mr. Trifiro worked on the
assessment of existing housing conditions, compilation and evaluation of
available sites, and development of demographic conditions and
projections for the planning area.

Project Manager/Lead Planner, Siskiyou County Housing Element,
Siskiyou County, CA: For Siskiyou County, Mr. Ttifiro worked on the
assessment of existing housing conditions, evaluation of available sites,
preparation of long-term goals and policies, and preparation of the Initial
Study.

GIS Analyst, Foresthill Divide Community Plan for Placer County,
Placer County, CA: For this rural Placer County community, Mr. Trifiro
prepared the GIS land use and alternatives mapping for the Community
Plan.

Project Planner, Placer Vineyards Specific Plan EIR, Placer County,
CA: For this Placer County project, Mr. Trifiro conducted the land use
survey, compiled landowner information, and mapped the existing land
uses and parcel ownership into GIS to assess environmental impacts
associated with the project.

Project Planner, City of Merced EIR for The Dominion Annexation,
Merced, CA: Mr. Trifiro is prepating the land use analysis section of this
EIR. The project includes 170 acres of mixed-use development.
Significant issues include wetlands, drainage, traffic and public services. In
addition, the City directed URS to evaluate the potentially cumulative land
use effects of this private application, since it proposed to depart from the
City’s long-established “village development” land use patterns promoted
by the General Plan.

Project Planner, El Dorado County Green Valley Road Ultimate
Improvements Project EIR, El Dorado, CA: Prepared the land use
analysis section for El Dorado County Green Valley Road Ultdmate
Improvements Project EIR. The project involved the proposed widening
of a roadway is a major commuter route for Sacramento County and El
Dorado County.
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Areas of Expertise

e Environmental Monitoring and
Compliance

e Field Investigation

e TAC Participation

¢ Planning
Years of Experience

With URS: 3 Years

With Other Pirms: 0 Years
Education

BS/Environmental Science/2003/

Humboldt State University
Registration/Certification

2005/ Field Construction Safety/
~ OSHA 29 CFR 1926

~ 2005/CPR and Basic First Aid

URS

Christine R. Stora

General Plan Update Assistant

Overview

Ms. Stora is an Assistant Planner/FEnvironmental Scientist who has
provided various services including project management support,
extensive fieldwork/subcontractor coordination, health and safety
coordination, CEQA compliance including EIR monitoring and
compliance fieldwork. She has coordinated the development of several
documents, including writing portions, integrating the work of several
authors, and managing the peer review process. Ms. Stora also works with
the URS Planning Group in updating city and county General Plans. Her
educational background includes a field study of desert geology in Death
Valley and Owens Valley, during which she identified various geological
formations and researched natural history.

Project Specific Experience

Assistant Planner, Solano Wind Project, Supplemental EIR and
Final EIR, Rio Vista, CA: Ms. Stora assisted URS planners in regard to
CEQA requirements and in preparing and distributing the Final EIR. She
prepared a legal filing of EIR-related documents and assisted with CEQA-

related services.

Assistant Planner, City of Lincoln General Plan Update, Lincoln,
CA: Ms. Stora is worked with city staff, public agencies, and City
subcontractors to update existing conditions for the General Plan. As one
of the fastest growing cities in California, the City of Lincoln is
developing a General Plan that provides for the appropriate mix of
residential and commercial land uses and adequate infrastructure and
public services and maintains the community’s small town ambiance.

Assistant Planner, Lake County General Plan Update, Lake County
CA: Ms. Stora has worked on the Issues and Alternatives Report for the
County’s General Plan. The General Plan Update will include the
integration of existing and proposed community plans and address the use
and protection of the County’s natural resources and the development of
the economy and agricultural resources.

Co-Author, Solano Wind Project Asset Management Plan, Rio
Vista, CA: Ms. Stora is assisting with the development of a living
management plan for the SMUD-Solano Wind Project (Phases 1, 2, and
3), which will included program accomplishments to date, program asset
assessment including property, equipment, land management, avian
management, and environmentally sensitive habitats. The Asset
Management Plan will also cover CEQA planning and construction
actives though the final build out of the project projected for 2012. This
document will provide recommendations for managing and developing
the wind resource, the property, transmission, and other associated
infrastructure at the site. Recommendations for community relations and
regulatory coordination will also be in the plan.

Sacramento, CALVK: Proposal \PROPOSALNCity of Lodi Proposal’, Resumes \Stora_LURS-New.doc 1



URS

Management Support, Solano Wind Agricultural Lease and RFP,
Rio Vista, CA: Ms. Stora is providing project management support for
the agricultural lease of approximately 3,500 acres of District owned
property in Solano County and the preparation of the request for proposal
for bidders. Ms. Stora has conducted a site inventory (buildings, fences,
roads, wells, utilities etc.) for this effort and coordinates document review,
production, schedule, and progress update meetings to the URS program
manager.

Co-Author, Solano Wind Project Phase 3 Notice of Preparation
(NOP), Rio Vista, CA: Ms. Stora has co-authored the NOP and
coordinated the development and the distribution of the NOP to the
State Clearing House, stakeholders, State, Responsible, Trustee, Local,
and Public Agencies. This work included the legal mailing and distribution
as required by law under CEQA. Ms. Stora is currently tracking comments
from public agencies and other stake holders.

Assistant Planner, SMUD Annexation, Sacramento, CA: The
annexation program consists of a proposal by SMUD (Sacramento
Municipal Utility District) to amend its Sphere of Influence and to annex
the cities of West Sacramento, Davis, Woodland and portions of
unincorporated areas of Yolo County. Ms. Stora has assisted with the legal
distribution of the NOP, Draft EIR and is assisting with the Final EIR for
this controversial project. Ms. Stora has assisted with research for the
Draft EIR and is presently assisting with the Final EIR.

Document Coordinator, Solano Wind Project, Phase 2 EPC
Contract Support, Rio Vista, CA: Ms. Stora has provided EIR
compliance support for the District’s Engineer Procure and Construct
(EPC) contract document for the SMUD-Solano Wind Project Phase 2.
Ms. Stora has also coordinated the contract document changes into the
contract and provided document controls during negotiations. Ms. Stora
is currently providing on going economic evaluation of the euro/U.S.
dollar exchange rate for this contract to assess the contract’s current value
in the U.S. dollar since the contract amount is fixed to the euro.

Lead Field Technician, Solano Wind Project, Phase 2 EIR
Monitoring and EIR Compliance, Rio Vista, CA: Ms. Stora has
provided project management support, including budgeting, developing
Project Management Plans, reviewing invoices, and coordinating
subcontractors. Ms. Stora was the lead field investigator for a team
assessing burrowing owl/ground nesting bird habitat and performing
focused surveys at the Phase 2 site (approximately 3,000 acres). She is
currently coordinating ongoing site investigations for environmental
compliance including avian and wetland construction compliance
monitoring at the Phase 2 site. Ms. Stora has assisted in other EIR
compliance services for the Phase 2 site, including supporting legal
comments to the Shiloh IT EIR regarding turbine placement.
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Areas of Expertise
e Governmental Affairs

Regulatory Affairs

Community Relations

Media Relations

BRAC (Base Realignment &
Closure)

Municipal Land Use & Planning
Natural Resource

~  Years of Experience

| With URS: 2 Years
With Other Firms: 6 Years

Education
Regulatory Law Studies /
Northwestern California University
School of Law
BA/Government/ 2002/ California
State University, Sacramento

URS

Kevin M. Spesert

Public Participation Task Leader

Overview

Mr. Spesert has extensive experience in the field of governmental affairs
and community relations at the federal, state and local levels. Mr. Spesert
is currently managing the Governmental Affairs operations of the
Sacramento URS office in addition to providing public affairs support to
several URS clients.

As a senior Congressional staff member, Mr. Spesert played a vital role in
the development of several national policy initiatives including natural
resource policy, Base Realignment and Closure (BRAC), national law
enforcement drug control strategies, education and economic
development.

Active in municipal government, Mr. Spesert is currently a Planning
Commissioner for the City of Woodland where he helps to develop
municipal land use and growth management planning for a city of 50,000
residents. As a Planning Commissioner, Mr. Spesert has taken a leadership
role in the development of regional policies for wastewater/ stormwater
treatment, infrastructure development and growth management.

Project Specific Experience
Government Relations/Regulatory Affairs

Base Realignment and Closure (BRAC): Managed the Congressional
office activities at several BRAC bases including McClellan Air Force
Base, Mather Air Force Base, Sacramento Army Depot and the Rio Vista
Army Training Center. Developed and implemented strategies for site
reuse, environmental remediation and infrastructure rehabilitation. Served
as 2 member of the McClellan AFB Restoration Advisory Board (RAB).

Water Resources: Coordination of several regional policy initiatives
involving the raising of Folsom and Shasta Dams, the development of
new storage at Sites Reservoir and CALFED Bay-Delta program.
Managed the Congressional office activities with the Sacramento River
Conservation Area (SCRA) program, Yolo County FEMA Flood Plain
Mapping, Colusa Basin Drainage program and Red Bluff Diversion Dam.

Natural Resources: Coordination of several regional policy initiatives
including US Forest Service Off Highway Vehicle (OHV) policies for the
Stanislaus and Mendocino National Forest, US Forest Service Roadless
Rule and the Serria Nevada Framework Plan. Managed the Congressional
office activities with the Mountain County Air Quality Management Plan
and Implementation.

Planning and Land-Use: Experienced in California Planning Law and
the California Environmental Quality Act (CEQA). Experience in
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developing General Plans and General Plan updates, Specific Plans,
Zoning and Environmental Impact Reports (EIR).

Transportation: Coordination of several regional transportation
initiatives including the Highway 99 /70 improvements and expansion,
Interstate 5 improvements in Glenn and Tehama Counties, Folsom Dam
Road and the new Folsom Bridge, Sacramento Regional Transit funding
and expansion projects and Sacramento International Airport
improvements and expansion

Community Relations

Governor’s Office of Planning and Research (OPR): Served as
Project Manager for the development of a statewide planning advisory
handbook that provided local communities and military installations
collaborative land use strategies that seeks to ensure the sustainability of
California communities and military installations.

Beale Air Force Base: Manage the community relations activities at
Beale AFB. Support included community outreach, fact sheet and
newsletter development, coordination of public meetings and media
relations.

Sacramento Municipal Utility District (SMUD): Managed the
community relations program for the Supplemental Environmental
Impact Report (EIR) for the Solano Wind Project. Support included
public notification, fact sheet and newsletter development and community
outreach activities.

Defense Distribution San Joaquin (DDJC): Manage the community
relations program for the Environmental Restoration program at DDJC
Sharpe and Tracy depots. Support includes public outreach, fact sheet and
newsletter development, public meetings, media relations and professional
support to the community based Technical Review Committee (TRC).
Additionally, manage the development publication of the DDJC
Community Relations Plan (CRP), DDJC Environmental Program Status
Briefing Report and the DDJC-Sharpe Response Completion Plan (RCP).

McClellan Aviation Museum Foundation (MAMF): Provide project
management support to the McClellan Museum Foundation fundraising
program to develop a state-of-the-art interactive aviation museum and
learning center at the former McClellan Air Force Base.

Mercy Medical Center Merced: Provide community relations support
for the development and construction of 2 multi-service medical center.
Support includes community outreach strategies, media relations, fact
sheet and newsletter development and client support.
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EDUCATION

Bachelor of Science
Environmental Planning and
Management, Concentration in
Urban Planning; University of
California, Davis, 1978

PROFESSIONAL AFFILIATIONS
American Planning Association

Urban Land Institute

National Trust for Historic
Preservation

APPOINTMENTS
Planning Commission,
City of Sacramento, 2004-Present

General Plan Advisory Committee
City of Sacramento, 2004-2007

Planning Commission,

City of Sacramento, 1987-96,
Vice Chairman, 1990,
Chairman, 1991& 1992

City of Sacramento, East
Sacramento Traffic Advisory
Committee, 1996

Sacramento Transit Authority,
Strategic Plan, Community Advisory
Committee, 1993-94

Sacramento Transit Authority,
Congestion Management Plan,
Community Advisory Committee,
1992-96

Regional Transit, South Sacramento
LRT Alignment, Citizens Advisory
Committee, 1992-93

Sacramento Army Depot Reuse
Commission, 1992-94

Sacramento Toxics Commission,
Southern Pacific Clean-up
Sub-Committee, 1991-95

Sacramento Heritage, Inc.,
Board Member, 1991-92

Regional Transit Systems Advisory
Committee, 1989-91

Neighborhood Development
Corporation, 1986-89, Board
Member and Officer

Michael Notestine
MNA Principal

Mr. Notestine has over 25 years of extensive experience in all
aspects of planning including general plans, specific plans, and
regional and community plans. His expertise includes developing
revitalization strategies and design guidelines for strategies for
downtown communities in California’s North Coast, South Coast,
Central Valley, Foothill, and Sierra regions. A substantial amount
of Mr. Notestine’'s work involves preserving and enhancing
communities whose historic downtown areas and commercial
corridors are facing economic pressure from commercial
development away from the city center. He has worked on creating
plans that encourage appropriate commercial and residential
development for these areas.

Mr. Notestine is also an expert in economic development, historic
preservation, urban design and encouraging community participation
through workshops and charrettes. He has been an advocate for
infill development and has been instrumental in the development of
policies, plans, and strategies that encourage pedestrian-friendly
and transit supportive communities.

In addition, Mr. Notestine is well informed on the myriad of funding
sources, both government and private, available for revitalization
efforts, and has frequently helped clients identify additional funding
sources applicable to their projects.

PROJECT EXPERIENCE

Mr. Notestine has been involved in over 35 planning projects with
MNA, including Sacramento’s Central City Neighborhood Design
Plan, Citywide Design Guidelines in Yuba City, the Broadway &
Stockton Master Plan, the City of Santa Paula’'s Downtown
Improvement Plan, and the City of Redding's Parkview
Neighborhood ~Revitalization Plan. He has assisted the
communities of Corte Madera, Folsom, Foresthill, Grass Valley,
Newcastle, Placer County, Paradise, Redding, Red BIuff,
Roseville, Sacramento, Santa Paula, Walnut Grove, Willits,
Willows, Woodland, and Yuba City in the preparation of
Revitalization Plans and Design Guidelines. Led by Mr. Notestine,
MNA’s planning efforts have been rewarded with over 20 awards
at the local, state and national levels, such as the Outstanding
Planning Project, Planning Project of Excellence, and Outstanding
Focused Issue Planning Project.

Mr. Notestine has participated in facilitating collaborative efforts by
the cities of Sacramento, San Rafael, Bakersfield, Grass Valley,
Santa Paula, Roseville, Walnut Grove, Benicia, North Highlands,
Red Bluff, Willits, Citrus Heights, and Orangevale.



Areas of Expertise

¢ Urban and Environmental
Planning and Analysis

o Experience with controversial
land development projects

e Large Scale Project Planning and
Implementation

Years of Experience

With URS: 4 Years
With Other Firms: 24 Years

Education
~ BA/Ticonomics/ 1976/ University
* of California, Berkeley
MA/City and Regional Planning/
1978/ California State University,
San Diego
Registration/Certification

American Institute of Certified
Planners/#013443

URS

Brian R. Smith, A.l.C.P.

Environmental Impact Reports Task Leader

Overview

Brian Smith has 28 years experience as a land use and Environmental
Planner in California, including 13 years in the San Joaquin Valley, and 15
years in Southern California. His past assignments as public agency
planning manager (City of Vista Planning Director, Escondido Assistant
Director) have provided him with 2 unique perspective to communicate
effectively with agency decision makers, legal counsel and senior
managers. Mr. Smith’s strengths focus on project implementation and
legal defensibility of controversial planning documents.

Project Specific Experience

Project Manager, City of Modesto, General Plan Update, Modesto,
CA: Responsible for comprehensive update to the City’s General Plan,
including Master Environmental Impact Report. This 3-year effort, with
extensive public input, culminated in a plan for an ultimate population of
400,000, and significant economic development opportunities.

Project Manager, Comprehensive (Master) EIR for the City of
Fresno’s General Plan Update, Fresno, CA: Primary author of the
Draft EIR; worked with City Staff to respond to public comments and
prepare Final EIR and Mitigation Monitoring Plan. Worked with City
Attorney to prepare findings to certify Iinal BEIR.

Project Manager, City of Escondido, General Plan Update,
Escondido, CA: Responsible for comprehensive General Plan Update
for the City with an ultimate 250,000 population. Managed consultants
preparing EIR and GP Documents.

Project Manager, City of Merced, EIR for The Dominion.
Annexation, City of Merced, CA: Project included 170=/- acres of
mixed use development. Significant issues include wetlands, drainage,
traffic and public services. In addition, the City directed URS to evaluate
the potentially cumulative land use effects of this private application, since
it proposed to depart from the City’s long-established “village
development” land use patterns promoted by the Merced General Plan.

Project Manager, Land Use Entitlement Assistance for Mercy
Medical Center, Merced, CA: URS has been retained by Catholic
Healthcare West (CHW) to facilitate the construction of a major medical
facility on G Street ant Cormorant Drive, in a rapidly growing area of the
City of Merced. URS provides CHW with program management
assistance to coordinate the various members of the design team, and acts
as the liaison between the City of Merced Planning Department and
CHW as the private development applicant. URS has also provided
extensive technical information to the City’s consultant, QUAD/Knopf
Associates, as they prepare the EIR for this medical center project.

[\ Proposal, PROPOSAL\City of Lodi',Proposal® Resurnes',Smith_B_URS-New.doc 1



URS

Project Manager, Program EIR for San Bernardino County,
California General Plan Update: Currently directing the preparation of
the Program Environmental Impact Report for this comprehensive
General Plan Update, and providing significant policy direction on the
General Plan document. San Bernardino County, at 13 million acres, is
the largest County n the United States, and s extremely diverse from
cultural, topographic, and geographic perspectives.

Project Manager, General Plan Update and Program EIR, City of
Merced, CA: The City is comprehensively updating its General Plan to
accommodate, among other things, the future land use and growth
implications of the full buildout of UC Merced, the tenth University of
California campus (25,000 students in the next 30 years). Expected
population buildout of the Merced community is approximately 300,000.
The City will be exploring its future geographic and infrastructure capacity
limits to the target year of 2035.

Project Manager, Northeast Specific Plan and Program EIR, City of
Selma, CA: The City, current population 22,000, is considering requests
for development that could double its population and City boundaries
within 10 years. Mr. Smith is managing a Specific Plan, EIR, and Fiscal
Impact Analysis process to ensure that such growth does not overwhelm
the City’s physical and fiscal ability to supply public services to that
expanding population.

Project Manager, EIR for WalMart SuperCenter/Regional
Commercial Center, City of Selma, CA: The project consists of
construction of a retail commercial center, with a maximum of
approximately 400,000 gross squate feet of floor area, on approximately
40 acres. CEQA review documents for such projects are routinely
scrutinized by the local community and challenged by such disparate
groups as labor unions and economic competitors. URS Project Manager
Brian Smith worked extensively with the Selma City Attorney and City
staff to prepare the resolution certifying the Final EIR and adopting a
Statement of Overriding Considerations.

Project Manager, City of Woodland, Environmental Review for
Expansion of the Wastewater Treatment Plant, Woodland, CA:
Directed preparation of Initial Study/Mitigated Negative Declaration for
expansion of WWTP from 7.4 to 10 mgd. Primary issues faced included
growth inducement, flooding, biology.

Project Manager, Village One Specific Plan Amendments, Modesto,
CA: Responsible for amendments to this 8000 unit, 1800-acre master
planned community. The challenge was to revise public facility and design
requirements to keep the project financially feasible, yet maintain the
“neo-traditional” integrity of the original design.

[\
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Areas of Expertise
e Strategic Planning
o Staffing, Resource Planning

¢ Management, Change
Management

¢ Lean Manufacturing
s Contract Management

Years of Experience

With URS: >1 Years
With Other Firms: 11 Years

Education
BA/Master of Planning and
Development Studies/1998/
Univessity of Southern California
Environmental Policy/ 1989/
California State University of
Hayward

URS

Rod Jones
Environmental Impact Reports

Overview

Mr. Jones is a Senior Planner for the URS’ Sacramento office. Most of his
12 years of planning experience has been related to environmental land
use planning, long-range planning, redevelopment, community and
economic development, and military planning. Mr. Jones has served as an
Eavironmental & Urban Planner and managed California Environmental
Quality Act (CEQA)/National Environmental Policy Act (N EPA)
projects.

Project Specific Experience

Military Planning Consultant, General Plan, Goldsboro, NC,
Seymour Johnson Air Force Base, T&M Contract through US Army
Corps of Engineers/U.S. Air Force Air Combat Command, 2006,
$300K: Developed long-range land use options for military base.

Project Manager, Richmond Redevelopment Agency Project Areas
Amendments and Mergers Environmental Impact Report (EIR),
Richmond, CA, City of Richmond, 1995: Developed and implemented
community and economic development projects for the City of
Richmond.

¢ Managed Redevelopment Agency EIR contract

e Assured project stayed within budget and on time

e Presented project to Redevelopment Agency Board (Mayor & City
Council) and community

Assistant Environmental Planner — Advanced Planning, CAETC
Hazardous Waste Storage and Transfer Facility Expansion,
Richmond, CA, City of Richmond, 1996: Managed advanced planning
and & environmental development projects for the City of Richmond.

e Liaison between city, applicant (California Advanced Environmental
Technology Corporation) and community

e Collaborated with Bay Area Air Quality Management District &
Eavironmental Protection Agency (EPA) regarding review of proposed
facility expansion

e Created and facilitated Communication and Information Panel to
oversee project expansion and disbursement of annual $25,000
community grant

e Facilitated Panel in developing mitigation measures for project

o Held monthly project status meetings with City Council regarding
facility expansion

Assistant Environmental Planner — Advanced Planning, Richmond
Planning Department Environmental Consultant List, Richmond,
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CA, City of Richmond, 1994-1996: Managed advanced planning and &
environmental development projects for the City of Richmond.

e Facilitated environmental consultant selection process for three years

¢ Reviewed proposals from perspective environmental consultants

e Facilitated interview process

e Agsembled interview team of representatives from Fire, Public Works
and Building Regulations

o Prepared staff report with recommendations for City Council approval

e Presented staff report at City Council meeting

e Fxecuted contract with environmental consultants

Assistant Environmental Planner — Advanced Planning, Richmond
South Shoreline EPA Brownfields Grant, Richmond, CA, City of
Richmond, 1994: Managed advanced planning and & environmental
development projects for the City of Richmond.

¢ Awarded $100K grant by EPA for south shoreline Brownfields Pilot
Program

e Prepared EPA grant application

e Facilitated round-table meetings with south shoreline property owners

Assistant Environmental Planner — Advanced Planning, Richmond
General Plan Revision, Richmond, CA, City of Richmond, 1992~
1994: Managed advanced planning and & environmental development
projects for the City of Richmond.

e Developed goals and policies for Safety, Noise and Household
Hazardous Waste Elements

e Met with internal departments and city officials for feedback and
support

e [iacilitated six community workshops with public to receive additional

feedback

Assistant Environmental Planner — Advanced Planning, Richmond
Community Noise Ordinance, Richmond, CA, City of Richmond,
1994: Managed advanced planning and & environmental development
projects for the City of Richmond.

¢ Developed and implemented Richmond’s first community noise
ordinance

e Presented project to neighborhood councils and community
organizations
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JULIE K. MORGAN, AICP
Associate

EXPERIENCE

Travel Demand Forecasting

Conducted assessments of travel demand for highway and
transit modes using the TP+/VIPER/Cube, TransCAD, EMME/2
and MINUTP modeling systems, in support of Major Investment
Studies, project development studies, local plan preparation and
traffic impact analyses. Projects include:

State Route 4 East PR/ED, Contra Costa County, CA
Downtown Multi-Modal Access Plan, Denver, CO

San Ramon General Plan, San Ramon, CA

Oakley General Plan, Oakley, CA

1-680 Auxiliary Lane PR/ED, Contra Costa County, CA
North Metro Transportation Study, Denver, CO
Southeast Corridor (Light Rail) Environmental Impact
Study, Denver, CO

Travel Demand Model Development

Developed new travel demand models for cities and counties
using the TP+/VIPER/Cube and TransCAD modeling systems.
The new models are being used to support long-range planning
activities, project development studies, and traffic impact
analyses. Projects include:

e Tuolumne County Travel Demand Model (TransCAD)
o City of Stockton Travel Demand Model (TP+/Cube)
e Merced County Travel Demand Model (TP+/Cube)

Integrated Land Use/Transportation Studies

Developed comprehensive plans and specific plans for growing
cities, as well as for new towns such as the community
surrounding the planned tenth campus of the University of
California. Projects include:

e University of California, Merced, Community Plan and
Campus Master Plan

s Stockton General Plan, Stockton, CA

o Oakley General Plan, Oakley, CA

« Hercules District Plan, Hercules, CA

Traffic impact Fee Studies

Developed AB 1600-compliant traffic impact fee programs for
cities and regions to fund the construction of infrastructure
necessary to support new development. Projects include:

fp

FEHR & PEERS

TRANSPORTATION CONSULTANTS

EDUCATION

Master of City Planning with
emphasis in Transportation
Planning, University of
California, Berkeley, 1996
Master of Science in
Engineering (Civil), University
of California, Berkeley, 1996
Bachelor of Arts in American
Studies (summa cum laude),
Wellesley College, 1991

AFFILIATIONS

American Institute of Certified
Planners (AICP)

American Planning
Association (APA)

Women'’s Transportation
Seminar (WTS)

Institute of Transportation
Engineers (ITE)

PRESENTATIONS

Multi-durisdictional Impact
Fees as a Funding Solution,
WTS National Conference,
2006

Reconciling New Urbanism
and Traffic Engineering:
Calthorpe's Urban Network
Concept, APA National
Planning Conference,
Denver, 2003

Tools for Creating Compatible
Transportation and Land Use,
APA Statewide Conference,
Sacramento, 2001



Julie K. Morgan, AICP
Page 2

« East Contra Costa County Regional Transportation Impact
Fee

City of Oakley Transportation Impact Fee

City of Pittsburg Transportation Impact Fee

San Joaquin County Regional Transportation Impact Fee
City of Emeryville Traffic Impact Fee

City of Redwood City Traffic Impact Fee

Environmental Impact Reports

Prepared transportation impact sections of environmental
documents for projects ranging from large-scale residential and
office/industrial developments to highway improvement projects.
Projects include:

e UC Merced Community Plan EIR and Campus Long
Range Development Plan EIR

Stockton General Plan EIR, Stockton, CA

March Lane Specific Plan EIR, Stockton, CA

Alamo YMCA EIR, Contra Costa County, CA

SR 49 Sutter Creek Bypass EIR/EIS, Amador County, CA
Benicia Business Park EIR, Benicia, CA

Vista del Mar (Residential/Commercial) EIR, Pittsburg, CA

Smart Growth Planning Studies

Assisted in developing innovative modeling tools (INDEX, Smart
Growth INDEX) for the Environmental Protection Agency and
regional planning organizations to evaluate transportation effects
of proposed growth policies.

fp
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Areas of Expertise

e Biological Analyses for
Terrestrial and Aquatc Species
Water Quality Analysis
EIR/EIS/AFC Preparation
Section 404, 401 Permitting
Section 7/10 Consultations
Wetland Delineation
Habitat Conservation Planning
FERC Permitting
HEP Analysis

CEQA Documentation

A LR AL

¢ & ©& & © o

s o

&

Years of Experience

With URS: 1 Years
With Other Firms: 18 Years

Education
MS/Ecology/ 1987/ University of
California, Davis
BA/Zoology/1977/Univessity of
California, Berkeley
Registration/Certification
1990/ Certified Wildlife Biologist/
The Wildlife Society
1989-1999/ Certification for
Hazardous Waste Operations

1989/ Certification for Hazardous
Waste Site Managers

URS

E.J. Koford

Biological Resources

Overview

Mr. Koford has more than 18 years of experience in preparing
environmental permitting documents, wildlife and fisheries investigations,
threatened and endangered species surveys, EIS/EIRs, water quality
evaluations, and environmental regulatory compliance with requirements
of CEC, FERC, SMARA, CERCLA, RCRA, NEPA and CEQA. He has
performed field surveys in 18 states and countries. He has consistently
assisted clients in developing creative solutions to potential environmental
problems affecting wildlife and water quality.

Project Specific Experience

Project Manager, Land Application of Class A EQ Biosolids Master
EIR, City of Modesto, CA: Deputy Project manager and technical lead
for water quality and biology to prepare complex programmatic EIR
dealing with the potential statewide application of biosolids generated by
Modesto’s wastewater treatment plant. EIR subject was controversial and
City of Modesto anticipated that the Farm Bureau and others would likely
litigate. Therefore the NOP, the EIR, the responses to comments, final
EIR and hearings were all crafted to prepare for potential litigation and to
ensure that all aspects of CEQA had been fully addressed. The Farm
Bureau did file to litigate the project, but dropped the pursuit soon after.
Subsequently the State Water Resources Control Board prepared a parallel
document to address the land application of biosolids. Project required an
understandable and defendable technical discussion of impacts to water
quality, human health, soils, air quality, land use.

Program Manager, San Joaquin River Parkway Master Plan
Program EIR, San Joaquin River Conservancy, CA: Responsible for
biological and water quality analysis. Issues included several endangered
species, and extensive in-channel gravel mining,

Program Manager, Deer Creek Hills General Amendment EIR,
Sacramento County Department of Environmental Review and
Assessment, CA: Responsible for biological and water quality analysis
for 4,500-acre proposed rezone for residential development. Project was
controversial in that it would affect a large area designated as a significant
natural area in the general plan, was outside the designated Urban Services
Boundary, and would use an innovative conjunctive use water system
diverting water from the Cosumnes River. The Cosumnes is already over-
allocated, and is the site of significant biological resources.

Program Manager and Technical, Biological Constraints Analysis
and Strategic Permitting Support for Three Potential Central Valley
Power Plant Sites, Tracy, Lathrop, Lodi, CA: Prepared biological
constraints analysis, field surveys and permitting advice for potential
cogeneration facilities in Central Valley. Included wetlands, endangered
species, water quality, water supply and compliance issues.
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Technical Lead, Devil's Nose/Cross County Water-Power Project,
FERC License Application, Amador County, CA: As technical lead
for biology, Mr. Koford prepared spotted owl and bald eagle surveys for
impact analysis of proposed hydroelectric development. Location,
mapping, and habitat quality verification for spotted owl habitat to replac
that inundated by reservoir. Habitat verification consisted of review of
aerial photographs, vegetation, and use maps and ground truthing.

Task Leader, Cogeneration/Desalination Project, Glenwood
Springs, CO: Responsible for assessing biological impacts, including
T&E species, wildlife, non-game species, critical habitat avoidance and
mitigation for cogeneration/desalination project that included
transmission line routing and environmental assessment. Included
extensive agency consultations/coordination and field surveys.

Technical Lead, San Joaquin River Parkway Master Plan Program
EIR, San Joaquin River Conservancy: Mr. Koford was the technical
lead for biology and/or water quality planning project.

Technical Lead, Hewlett-Packard Master Plan: Mr. Koford was the
technical lead for biology and/or water quality planning project.

Technical Lead, North Roseville Specific Plan EIR, Roseville, CA:
Mr. Koford was the technical lead for biology and/or water quality

planning project.

Technical Lead, Deer Creek Hills General Amendment EIR:
Mr. Koford was the technical lead for biology and/or water quality
planning project.

Technical Lead, Sierra Ski Ranch Expansion EIR/EIS: Mr. Koford
was the technical lead for biology and/or water quality planning project.
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Areas of Expertise

Federal and State Regulatory
Affairs

Federal and State Government
Relations

Marketing and Media Relations
BRAC (Base Realignment &
Closure)

Federal Energy Policy
Development/ Implementation/
Oversight

FERC Regulatory Reform
Agricultural and Natural
Resource Policy Development/
Implementation/ Oversight
Water Quality and Ground
Water Remediation, NPDIS
Permitting Requirements

Air Quality Management
Transportation Improvement
Plans (MTIP, STIP)

Speech and Grant Writing
Press Releases/Media Advisories

Years of Experience

With URS: 1 Years
With Other Firms: 4 Years

Education
BS/Biological Sciences, Minor in
Chemistry/2002/ University of the
Pacific

URS

Anja A. Kelsey

Biological Resources

Overview

Ms. Kelsey has extensive experience in the fields of both Federal and
State regulatory and governmental affairs. She has a strong background in
biology, chemistry, and biochemistry, giving emphasis to technical policy
development primarily at the Federal and State levels. Her experience in
Federal and State regulatory affairs has included the development of Rules
and Regulations for numerous Federal Agencies including; U.S. EPA,
USDA, Dol, DoE, and DoT. As a Senior Congressional policy advisor,
Ms. Kelsey played a central role in the development of several national
policy initiatives including U.S. ACOE regulatory reform, Tribal Gaming
reform, FERC regulatory reform, National Farm Bill implementation,
Groundwater and Wastewater regulations, U.S. EPA/DoD Perchlorate
remediation strategy, and U.S. EPA Air Quality Management Plan
implementation. Ms. Kelsey was also responsible for oversight of all
Federal authorizations and Federal appropriations in the above issue areas
for California’s Third District. Ms. Kelsey’s experience also includes
Marketing and Media relations, coordination and development of
community outreach programs, organization of Public forums and
planning meetings.

Legislative and Government Affairs/Regulatory Reforms

Introduction of Original/Original Co-sponsorship Legislation:FL.R. 901 —
The Folsom Dam Bridge Bill; authorizing the Bureau of Reclamation in
conjunction with the Department of the Interior, to construct a new
bridge west and adjacent to the Folsom Dam, Folsom, California.

H.R. 6 ~Energy Policy Act of 2003; to enhance energy conservation and
research and development, to provide for security and diversity in the
energy supply for the American people.

FL.R. 2828 —The Water Supply, Reliability, and Environmental
Improvement Act; CAL-FED Bay Delta Authorization.

FL.R. 3242 —The Specialty Crop Competitiveness Act; to enhance
domestic production of U.S. specialty crop producers in the areas of
international trade, pest and disease exclusion, and marketing. PInitiated
hearings in the Livestock and Horticulture Subcommittee of the House
Agricultural Committee entitled, “Review of Domestic Agricultural Policy
for the Specialty Crop Industry.” And a subsequent hearing in the
Subcommittee on Energy Policy, Natural Resources, and Regulatory
Affairs of the House Government Reform Committee entitled,
“Problems Facing the Specialty Crop Industry.

Introduced in the United States Senate as S.2902 and became Public Law
108-465.
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Natural Resources Policy Development; Off-Highway Vehicle
Management, EIR/EI-National Park Service, and Dol.

EPA-Perchlorate Remediation Strategy ~development and
implementation of federal action plan for public education and industry
regulatory standards.

Project Specific Experience

Senior Technical Advisor, Long-term Water Supply Contract
Renewals: U.S. Bureau of Reclamation, Central Valley Project, Indefinite
Delivery, Indefinite Quantity Contract.

Senior Technical Advisor, Agricultural Biological Monitoring
Program: Regulatory assistance to agricultural producers.

Regulatory Compliance Specialist, North of the Delta Offstream
Storage Investigation, Initial Alternatives Report, San Joaquin, CA:
As a regulatory compliance specialist, Ms. Kelsey was responsible for the
initial Alternatives Report, the CALFED Project Implementation and the
Federal and State facilitation

Technical Advisor, Delta-Mendota Canal Recirculation Inter-tie
Feasibility Investigation: CALFED Project Implementation, Federal
and State facilitation.

Deputy Project Manager, Sacramento Municipal Utility District
(SMUD) Yolo County Annexation and Sphere of Influence
Amendment, Sacramento, CA: As Deputy Project Manager, Ms. Kelsey
responsibilities included preparation of the Environmental Impact Report
(EIR) and assisting in the development of the Draft Master Plan.

Regulatory Compliance Specialist, Sacramento International Airport
Master EIS/EIR Planning Assistance, Sacramento, CA: Responsible
for all NEPA/CEQA Regulatory Compliance standards

Technical Advisor, SMUD Solano Wind Project, EIR Monitoring
and CEQA/NEPA Regulatory Compliance, Solano, CA: As the
technical advisor, Ms. Kelsey advised on EIR Monitoring and
CEQA/NEPA Regulatory Compliance for the SMUD Solano Wind
Project.

Technical Advisor, Sacramento Regional Sanitation District Upper
Northwest Inceptor Project, Environmental Assessment,
CEQA/NEPA Regulatory Compliance Standards, Sacramento, CA:
Ms. Kelsey served as the technical advisor responsible for the
Environmental Assessment and CEQA/NEPA Regulatory Compliance
Standards.
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28 years of experience

education

B.S, Landscape Architecture,
SUNY

College of Environmental Science
& Forestry

Graduate Studies, Urban Design
and Architecture, University of
Massachusetts, Amherst

professional affiliations

*Fellow, Institute for Urban Design

Vice President, California
- Downtown Association

Member, Congress for the New
Urbanism

Member, American Planning
Association

Member, National Trust Main
Street Center

Member, California
Redevelopment Association

Member, California Preservation
Foundation

Member, California Historic Route
66 Association

mark brodeur Fiup
director,
urban revitalization

Throughout Mark's twenty-eight years of urban design and planning experience,
he has focused on the ‘“revitalization” of downtowns, outdated commercial
corridors and neighborhoods. Rather than concentrate on various areas of urban
planning, Mark prefers to work on urban revitalization in neglected areas of our
communities. He also prefers to work with public agencies, as both share a desire
to improve and recycle existing urban and tfown environments.

Mark has assisted over 150 communities, from Marco Island, Florida to Roseburg,
Oregon to Chula Vista, California. He was influenced in his formative yearsin the
urban historic downtown areas of New England. His first professional positions
were as g revitdlization-focused city planner in two such towns.

Mark cites a distinct preference to reduce consumption of less constrained
greenfield areas by redesigning and intensifying the urban area to function more
efficiently.

relevant project experience

specific plans
« Village Specific Plan, Big Bear Lake, CA
Downtown Specific Plan Design Guidelines/Streetscape, Encinitas, CA
Downtown Specific Plan, Escondido, CA
Orange Avenue (downtown) Specific Plan, Coronado. CA
Historic Downtown Specific Plan, Murrieta, CA
Downtown Specific Plan, Pismo Beach, CA
Downtown Specific Plan, Redding, CA
Old Town Specific Plan, Temecula, CA
Downtown Specific Plan, Temple City, CA
Downtown Revitalization Specific Plan, Corona, CA
Downtown Specific Plan, Lompoc, CA
Downtown Specific Plan, Galt, CA
First Street Specific Plan, Tustin, CA
North Montclair Specific Plan, Montclair, CA
e Foothill Boulevard Specific Plan, Rancho Cucamonga, CA

design guidelines
® Yucaipa Freeway Corridor Specific Plan Design Guidelines, Yucaipa, CA
a  Historic Downtown Design Guidelines, Eureka, CA

downtown solutions




mark brodeur Fiup
director,
urban revitalization

Citywide Urban Design Guidelines, Huntington Beach, CA
Downtown Zoning & Design Guidelines, Arcadia, CA
Citywide Design Guidelines and Update, Temecula, CA

Old Escondido Historic District Design Guidelines, Escondido, CA
Citywide Design Guidelines, Westminster, CA

Citywide Design Guidelines, Simi Valley

Citywide Design Guidelines, Murrieta, CA

East Washington Bivd Design Guidelines, Culver City, CA
Downtown Design Guidelines, Blythe, CA

Citywide Design Manual, Corona, CA

Community Design Plan, San Martin, CA

Main Street Historic District Design Guidelines, Yuma, AZ
Community Design Plan, Templeton, CA
Citywide/Downtown Design Guidelines, Henderson, NV
Town Center Design Guidelines and Facades, Bellflower, CA
Uptown Design Guidelines, Sedona, AZ

C-R Area Design Guidelines Manual, Anaheim, CA

Menifee Design Guidelines, Menifee, CA

Goodyear Cliywide Design Guidelines, Goodyear, AZ

corridor revitalization

£l Toro Road Revisioning Project, Lake Forest, CA

Prescott Valley Parkway Redevelopment Plan, Prescott Valley, AL
Hawthorne Boulevard Specific Plan, Torrance, CA

North 101 Corridor Specific Plan, Encinitas, CA

Barton Road Corridor Specific Plan, Grand Terrace, CA

vision plans

Palomar Transit Oriented Development Plan, Chula Vista, CA
Vision Plan for the Imperial-Commercial Corridor, San Diego, CA
Granite Creek {Downtown) Vision Plan, Prescott, AZ

Downtown Vision Plan, Santa Ana, CA

Shiloh Road Urban Code, Windsor, CA

Downtown Master Plan & Vision, Roseburg, OR

Downfown Vision Plan and Revitalization Strategy, Kennewick, WA
20/20 Downtown Vision Plan, Yuma, AZ

Downtown Hemet Vision Plan, Hemet, CA

downtown code

Town Center Smart Code Regulations, Yorba Linda, CA
Chula Vista Urban Core Specific Plan, Chula Vista, CA

downtown solutions




mark brodeur Fup
director,
urban revitalization

streetscape | urban design

Downtown Urban Design Program, Lomita, CA

Route 66 (Foothill Blvd) Streetscape Design Project, Rancho Cucamonga,
CA

Downtown Streetscape Plan, Azusa, CA

Downtown Central Plaza / Convertible Street Design, Fullerton, CA
Downtown Core Public Spaces Project, Huntington Beach, CA

City of Solana Beach Eden Gardens Streetscape Master Plan, Solana Beach,
CA

City of Paso Robles City Entry Signs, Paso Robles, CA

Ternitoricl Pedestrian Mall Redesign, Yuma, AZ.

Downfown Streetscape Plan, Tustin, CA

Chester Avenue {downtown) Streetscape Plan, Bakersfield, CA

Main Street Revitalization Program, San Bernardino, CA

Fourth Street Urban Design Plan, Reno, NV

Town Center Urban Design Program, Mesa, AZ

Mission Street Urban Design Plan, Buena Park, CA

Media District Master Plan of Public Improvements, Burbank, CA

NOHO Aris District Streetscape Design Program, North Hollywood, CA
McClintock Blvd. Streetscape Plan, Lake Havasu, AZ

other projects

Single-Family Code Ammendments, Downey, CA
Evergreen-Front Urban Design Concept, Medford, OR
Downtown Streetscape Master Plan, Pacific Beach, CA
Balboa Sign Overlay, Newport Beach, CA

Downtown Revitalization Strategy, Inglewood, CA
“Connections” Downtown Strategic Plan, Mesa, AL
Residential Zoning & Design Standards, Redondo Beach, CA
Residential Design Guidelines Manual, Gulfstream, FL

downtown solutions




Areas of Expertise
e Cultural Resource Management
e Section 106, NHPA Compliance
» Prehistoric Archaeology
Years of Experience

With URS: 14 Years
With Other Firms: 16 Years

Education
~ MA/ Anthropology/ 1974/
© Univensity of California, Davis
BA/Anthropology/1971/
University of California, Davis
Registration/Certification

1999/ Registered Professional
Archaeologist/ CA/Exp. 12/2005

URS

Brian W. Hatoff, R.P.A.

Cultural Resources

Overview

M. Hatoff has over 30 years of experience in the management of cultural
resources with specialized expertise in the prehistoric archaeology and
ecology of California and the Great Basin. He held primary responsibility
for the management of cultural resources on 5.5 million acres of public
lands in western Nevada and eastern California. In this role, he handled a
wide array of undertakings including preparation of EIS/EA
documentation, Section 106 compliance/evaluation/ review, Native
American consultations pursuant to provisions of the American Indian
Religious Freedom Act, cultural resource permitting, contract
development and administration, preparation of cultural resource
management plans for cultural and paleontological resources, and
technical document preparation.

As a Senior Project Archaeologist in URS’ cultural resources group

M. Hatoff has recently managed several major cultural resource studies in
support of NEPA and CEQA-driven projects. Most recently he
completed preparation of the cultural resources technical report and
cultural resources and paleontology cnvironmental report sections for
California Fnergy Commission Applications for Certification at numerous
locales in California. Representative project experience includes the
following:

Project Specific Experience

Cultural Resources Specialist, Sunrise II Power Project, Chevron-
Texaco, Kern County CA, 2001-Present, $1M+: Directed cultural and
paleontological resources components of California Energy Commission
Application for Certification (AFC). Served as designated Cultural
Resources Specialist for the compliance phase of the project. Conducted
field surveys, testing program and provided oversight for preparation of
the cultural resources technical reports and cultural resources and
paleontology AFC sections.

Cultural Resources Specialist, Henrietta Peaker Project — GWF
Power Systems, Kings County, CA, 2002-2003, $650k: Directed
cultural and paleontological resources components of California Energy
Commission Application for Certification (AFC). Conducted field surveys
and prepared cultural resources technical report and cultural resources
and paleontology AFC sections. Directed construction compliance phase
for cultural resources.

Cultural Resources Program Manager, Lower Guadalupe Flood
Control Project - Santa Clara Valley Water District, Santa Clara
County, CA, 2001-Present, $250k: Cultural resources program manager
for levee enhancement project; directed archaeological survey program
and identified testing requirements for project.
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Project Manager, Littlerock Dam and Reservoir Restoration Project,
Los Angeles County, CA, Littlerock Irrigation District, 1991-1992,
$1.8M: EIS/EIR interim project manager, cultural resources task manager
- responsible for all environmental permitting aspects of project including
coordination of Section 404 requirements.

Cultural Resources Specialist, Los Vaqueros Reservoir Project,
Contra Costa County, CA, Contra Costa County Water District,
1992, $40k: Special assistant to prime contractor, J.M. Montgomery
Engineers. Assisted in successful preparation of multi-component
document submitted to SHPO containing research design, site evaluations
and findings of effect, and provide client technical guidance with Section
106 compliance issues.

Cultural Resources Task Manager, Route 4/1-680 Interchange
Project, Contra Costa Transportation Agency, 2003 — 2004, $1.3M:
Directed cultural resources studies (ASR, HRER, HPSR) in support of a
highway improvement project in Contra Costa County.

Cultural Resources Task Manager, Campus Parkway Project -
Merced County Department of Public Works, 2001 — 2003, $1.4M:
Directed cultural resources studies (ASR, HASR, HPSR) in support of a
proposed road construction project in Merced County, CA under the
aegis of Caltrans’ Local Assistance Program.

Cultural Resources Specialist, Tasman Light Rail Corridor Project -
Santa Clara Valley Transportation Authority, Santa Clara County,
CA, 2000, $100k+: Directed archacological excavations at archaeological
site SCL-12; wrote 66 page interpretive book on archaeology and
ethnohistory in Santa Clara County; direct archaeological monitoring
program during Tasman Corridor construction.

Cultural Resources Specialist, West Kern Water District Pipeline
Projects — West Kern Water District, Kern County CA, 2002, $50k:
Co-directed cultural resources surveys of proposed pipeline routes near
Taft, CA. Provided oversight for preparation of the cultural resources
technical reports.

Cultural Resources Asst. Task Manager, Mojave Pipeline
Northward Expansion - Mojave Pipeline Company, CA, 1992-1994,
$950k: Comprehensive Class 1 Cultural Resources Overview for proposed
560-mile natural gas pipeline (documents prepared for FERC, BLM, and
responsible for preparation and implementation of Class II1 technical
report, California State Lands Commission, and California OHP).

Cultural Resources Asst. Task Manager, McClellan AFB National
Register District Revision, USACE, Sacramento District, CA, 1996,
$75k: Provided technical oversight and coordination for review of
McClellan AFB to incorporate WW Il-era structures into a revised
Historic District. Effort culminated in Final Report with
recommendations to USACE.

3o
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Jason D. Jones
Cultural Resources

Overview

In addition to 12 years experience as an Asia scholar, Mr. Jones has 6
years of experience in the study and practice of architectural history and
historic preservation in North America, the Pacific and Southeast Asia.
His experience ranges widely and includes: writing nominations to the
National Register of Historic Places for outstanding examples of
Honolulu vernacular architecture; teaching students and professionals
from 5 ASEAN countries about preservation law at a Bangkok field

eas of Expertise . ) . . .
Areas of Exp ‘ school; conducting archival research in France and Cambodia on social

o Usban and Regional Planning movements affecting colonial urban planning in the former colontes of

o Disaster Mitigation Planning French Indochina. Since beginning work at URS, Mr. Jones has been

o Architectural History involved in proposal writing, preparing initial studies to meet CEQA

o Historic Preservation requirements, architectural evaluation of municipal buildings as part of the
o Archival Research Federal Emergency Management Agency’s (FEMA) Plrc Disaster

o Linguistics Mitigation (PDM) Program, evaluating hazard mitigation plans for

FEMA’s Hazard Mitigation Grant program and processing appeals of
Years of Experience FEMA Public Assistance program determinations.

With URS: <1 Years

. With Other Firms: 8 Years Project Specific Experience
. Marin Municipal Water District Tank Replacement Program, Marin
“ Education County, CA: Prepared CEQA initial study/negative declarations for tank

MA/ Asian Studies-Urban Planning replacement projects at Goodhill Road, Mesa Vista, Kent Fire Trail, and

Focus/2002/ University of Hawaii Beacon Hill in Marin County.

at Manoa e . .
FEMA Hazard Mitigation Grant Program ~ Saint Mary’s Medical

Graduatg(:ertiﬁcate/ I“"Iilstoﬂf: Center, Apple Valley, CA: Prepared and submitted architectural analysis
Presexj\.r‘amon/ 2002/ University of of potentially historic building as part of FEMA’s PDM program. Gained
Hawaii at Manoa State Historic Preservation Officer (SHPO) concurrence on architectural
BA/Asian Studies/ 1995/ analysis.

University of Hawaii at Manoa
FEMA Pre Disaster Mitigation Program, Cal Poly Pomona, CA:
Prepared and submitted architectural analysis of potentially historic
building as part of FEMA’s PDM program. Gained State Historic
Preservation Officer (SHPO) concurrence on architectural analysis.

FEMA Pre Disaster Mitigation Program, BART Train Operations
Center, Oakland, CA: Prepared and submitted architectural analysis of
potentially historic building as part of FEMA’s PDM program. Gained
State Historic Preservation Officer (SHPO) concurrence on architectural
analysis.

FEMA Pre Disaster Mitigation Program, Cultural Resources
Technical Report for Cambria Flood Control Project, Cambria, CA:
Coordinated, edited and assembled team materials for production of a
Cultural Resources Technical Report for Cambria Flood Control Project.
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Areas of Expertise
Emission Estirnation
Dispersion Modeling
Health Risk Assessment
Regulatory Compliance
Air Quality Analysis
Quality Assurance

Six Sigma

& & & © & o o

Years of Experience

~" . With URS: 14 Years
" With Other Firms: 12 Years

Education
MBA/2000/UCLA
PhD/ 1988/ Environmental
Engineer/University of Florida
ME/ 1988/ Environmental
Engineer/ University of Florida
BE/1977/Mechanical

Engineer/Birla Institute of
Technology & Science/India

Registration/Certification

1991/Registered Mechanical
Engineer/CA

2004/SCAQMD Rule 403
Certification/CA

URS

C.N. “Raj” Rangaraj, Ph.D.
Air Quality

Overview

Dr. Rangara’s responsibilities include technical support of air quality
projects, business development, and QA/QC process development and
execution. During his career, his responsibilities have included:

¢ General business management and air quality project management
responsibilities at URS Corporation,

e Market analysis, process improvement, and acquisition of performance
feedback from partners at Sun Microsystems,

o Air quality permitting responsibilities at South Coast Air Quality
Management District, and

e Air quality research responsibilities at Air Pollution Technology, Inc.
and the University of Florida

Dr. Rangaraj has provided air quality analysis and compliance support
(viz., heath risk assessments, air quality analyses, and emission
inventories), litigation support and compliance advisory services to
numerous customers in the government sector (DoD, Public Universities,
Research Institutes) and in the commercial sector (railroads,
manufacturing, petrochemical, aerospace) in states such as California,
Kansas and Texas.

Project Specific Experience

Project Manager, LRDP HRA, Riverside, University of California,
2005, 60K: Dr. Rangaraj recently completed a health risk assessment
(HRA) of emissions from current stationary and mobile sources and
sources associated with growth projected in their long range development
plan (LRDP). The project evaluated the health risks in the context of
background toxic air contaminant levels as reported in MATES I and
used the current HRA guidelines established by the Office of
Environmental Health Hazard Assessment. The HRA was used to
support an EIR. The UCR HRA was accepted by the local agencies with
minimal comments and the EIR was certified by the UC Regents.

Task Leader, Track Expansion EIS, Confidential Client, 2005-
Present, Confidential: Dr. Rangaraj is currently leading two tasks for a
confidential client to prepare air quality analysis (AQA) and HRA
technical documents to support this EIS. He is evaluating regional
transportation strategies and planning approaches to ensure that the
analyses are consistent with those approaches. The analyses will document
the impacts of multiple project alternatives and emission scenarios that
address traffic handled by trucks on local freeways versus traffic handled
by trains on a specific segment of track with expanded capacity.

Project Manager, OB/OD HRA & Burn Plan, Ridgecrest, NAWS
China Lake, 1995-Present, >$500K: Dr. Rangaraj prepared a Burn Plan
in support of an Open Burn / Open Detonation (OB/OD) facility. The
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Plan was prepared in response to requirements of the Great Basin Unified
Air Pollution Control District (GBUAPCD). The Plan included a health
risk assessment of toxic air contaminants and an air quality impact analysis
for criteria pollutants. Other agencies involved included the California Air
Resources Board (CARB) and the Department of Toxic Substances
Control (DTSC). The agencies approved the Plan and permitted
continued operation of the facility. This work is now being updated to
address new DTSC requirements and also includes new emission factors
that were developed specifically for this operation.

Technical Lead, USS Stennis Homeporting Air Quality Support,
San Diego, Department of the Navy, 1998, $50K: Dr. Rangaraj
provided litigation support to the U.S. Navy for the USS Stennis
Homeporting Project. This high-profile project required evaluation of
emissions and dispersion modeling analyses conducted by the San Diego
County Air Pollution Control District (SDCAPCD) and preparation of
responses to legal briefs prepared by a local environmental group.
Extensive work with legal counsel was required. The litigation support
resulted in the case being thrown out of court and the subsequent
successful homeporting of the aircraft carrier in San Diego Bay.

Technical Advisor, Marine Corps Realignment Conformity
Analysis, San Diego, HQ Marine Corps, 1996-2000: Dr. Rangara)
helped to initiate and then served as technical advisor for a multi-year
General Conformity Analysis and Determination project for MCAS
Miramar and MCAS Camp Pendleton. This mission critical project was
performed in response to a settlement agreement with an advocacy group
following litigation. The project required a detailed understanding of the
requirements of the settlement agreement, the applicable regulatory
requirements and a thorough review of the quality of the raw data used to
conduct the analysis. The project resulted in a detailed inventory of, and
emission estimates for, a wide range of combustion sources including
aircraft engines and ground support equipment. His efforts set the stage
for the recent successful completion of this project.

Project Manager, NESHAP Impact and Cost of Compliance,
Edwards Air Force Base, 2005, $70K: Dr. Rangaraj completed a project
for Edwards AFB to estimate the applicability of many federal, state and
local (Kern County APCD and Mojave Desert AQMD) regulations, the
associated requirements and the cost of compliance with these
regulations. This information was used to program future year funding.

Project Manager, Air Quality Computer-based Training, Edwards
Air Force Base, 1999, $80K: Dr. Rangaraj managed a project where a
computer-based training solution was developed in response to a need for
a cost-effective approach to train base staff on air quality compliance
requirements and to track the completion of required training and testing.

(W]
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APPLIED
DEVELOPMERNT

ECONOMICS

DOUGLAS H. SVENSSON, AICP
President

SUMMARY OF PROFESSIONAL QUALIFICATIONS

Douglas H. Svensson is a planner and economist with twenty years of field and academic experience
in the areas of economic development, community redevelopment, housing and regional growth
analysis. Mr. Svensson has worked in both state and local government and in the non-profit sector, in
addition to his extensive consulting experience. He has conducted numerous fiscal impact studies
and market research analyses for private development projects. Mr. Svensson has also prepared
major regional growth projections and planning studies for public agencies. While employed with the
State of California, Mr. Svensson researched small business development, downtown revitalization,
and assisted in developing programs to mitigate the impact of major plant closures.

REPRESENTATIVE EXPERIENCE

Market Research and Financial Analysis

Tulare Retail Analysis

Rancho San Juan Market Analysis

Soledad Los Coches Shopping Center Analysis

Gonzales Downtown Improvement Plan

Gonzales Industrial Park

Gonzales Hotel and Winery Visitor Center Feasibility Center
Los Banos Downtown Improvement Plan

Plymouth Downtown Revitalization Strategy

Amador County Business Attraction and Expansion Study
Oalkley Light Industrial Feasibility Study

Economic Opportunities Study, Arroyo Grande

Business Retention and Expansion Study, Morro Bay
Industrial Corridor Feasibility Study, Fowler

[ndustrial Park Feasibility Study, San Joaquin

I-5 Business Development Corridor Target Industry Study
Business Attraction and Expansion Strategy, Calaveras County
Conference Center Feasibility, Clovis

Marin Town and Country Club, Fairfax

Commercial Market Report, Corcoran

Retail Market Analysis, Hanford

Georgetown Airport Industrial Site Feasibility, El Dorado County
Ravenswood Industrial Market Analysis, East Palo Alto

Delta Landing Market Demand Study, Antioch

Mace Ranch Market Demand Study, Davis

BRIDGE Corporation Commercial Market Study, Richmond
Technology Center Financial Feasibility Analysis, Loma Linda

100 Pringle Avene, Suite 560 Walnut Creek, Calfornia 94596 Tel 925.934.8712 Fax 925 9342402
2151 River Plaza Drive, Suite 150, Sacramento, California 93814 Tel 916.923.1562 Fax 916.923.1625
wnv.adensa.con



Natoma Station Mixed Use Financial Feasibility Analysis, Folsom
Wine Industry Input-Output Analysis, Napa County

Fiscal Impact Analysis and Public Financing

Rancho San Juan Public Financing Plan

Menlo Park Fiscal Impact Model

Laguna Vista Project — Sebastopol

Union City General Plan Fiscal Analysis

Brentwood Northwest and Northeast Annexations

Half Moon Bay General Plan Update Fiscal Analysis

Sand Creek Specific Plan, Brentwood

General Plan Fiscal Analysis and Economic Development Strategy, Imperial Beach
Shadow Ridge Unit 4, Vallejo

Columbus Parkway Condominiums, Vallejo

Castlegate Project, Orinda

University of California Long Range Development Plans, Fiscal Analyses, Berkeley and Santa Cruz
North Bayshore Economic Analysis, Mountain View

Brentwood Redevelopment Economic Analysis, Brentwood

Vacaville Redevelopment Economic Analysts, Vacaville

Tourism Sector Fiscal Analysis, Morro Bay

Muni J-Line Cost Benefit Analysis, San Francisco

1-280 Transfer Concept Program Economic Analysis, San Francisco
Northwest Community Fiscal Analysis and Benefit Assessment, Oxnard
Public Facilities Program Fiscal Analysis, Brentwood

Annexation Fiscal Studies, Brentwood

Gumpert Ranch Fiscal Analysis, Contra Costa County

Shenandoah Mixed Use Project, City of Plymouth

Policy Planning

General Plan Update Monterey

General Plan Update Salinas

General Plan Update Fresno County

General Plan Update Inyo County

General Plan Update Dinuba

General Plan Update Delano

General Plan Update Livingston

General Plan Update Union City

General Plan Update Implementation Studies, City of Santa Barbara
Growth Management System Evaluation, Santa Cruz County
Master Water Plan, City of Santa Barbara

Master Water Plan, Santa Cruz County

Circulation Element, City of Santa Barbara

EDUCATION

1977 Bachelor of Arts with High Honors, Political Science, Environmental Studies
University of California, Santa Barbara

1981 Master of City Planning, Emphasis in Housing and Community

Development, University of California, Berkeley, Thesis Topic: Business
Development in Downtown Richmond



Areas of Expertise

e Ecosystem Restoration and
Planning

e Plant Surveys, Wetland

Delineation, Biological Studies

¢ Ecological Landscape Design

o Environmental Analysis

o Project Management,
Construction Administration
and Monitoring

Years of Experience
With URS: 5 Years
With Other Firms: 18 Years

¢~ Education

Post-Graduate Studies in
Ecological Landscape Design/
1998/ UCE, Berkeley
MS/Regional Planning and
Landscape Architecture, Summa

Cum Laude/ 1985/ Czech Technical

University, Praha

BA/Architecture/ 1983/ Czech

Technical University, Praha
Registration/Certification

1997/Landscape Architect/ CA/
#1.A4296/ Exp. 02/28/2006

1989/ Architect/ CA/#C21724/
Exp. 02/28/2006

2002/HAZWOPER/ Certified

2001/ Wetland Delineation
Certified

URS

George J. Strnad, A.S.L.A., A.L.A.

Parks/Recreation

Overview

Mr. Strnad is a registered Landscape Architect, Ecological Restoration and
Design Specialist, Planner, and Architect with over 20 years of experience
in environmental design and project management. His projects have
included master plans, landscape plans, ecosystem restoration plans,
mitigation plans, construction document preparation and environmental
compliance documentation for many West Coast clients. He has extensive
knowledge of native flora and ecology of the West Coast states. He is
thoroughly familiar with the California Environmental Quality Act
(CEQA), the National Environmental Policy Act (NEPA), the Clean
Water Act (CWA), the Endangered Species Act (ESA) state and local
building and planning codes and other regulatory legislation. His expertise
includes site analysis and evaluation.

Project Specific Experience

Project Manager, Willits Bypass Feasibility Study and Conceptual
Mitigation Plan, Caltrans: Mr. Strnad prepared a detailed mitigation
feasibility analysis of approximately 100 properties in Little Lake Valley,
which were slated for mitigation of the project impacts on natural
resources in the area. After it was determined, based on this study that
mitigation is feasible, a detailed mitigation plan was prepared. The plan
included the description of, project impacts to, minimization of impacts
to, and mitigation for impacts to each natural resource in the project area.
As well as a detailed description of the mitigation implementation,
establishment, monitoring and maintenance of the restored and recreated
habitats.

Project Landscape Architect, Ball Ranch Master Development Plan,
San Joaquin River Conservancy: Mr. Strnad was the lead natural
resource planner responsible for the preparation of the conceptual master
plan based on meetings with the Project Development Committee and the
agencies (CDFG, USFWS, CDPR, CDGS) as well as several public
meetings. The key issues for the client involved: determining a balance
between habitat preservation areas and public recreational facilities for the
site; satisfying its numerous stakeholders; and aligning the land uses at Ball
Ranch with the preservation goals of the San Joaquin River Parkway.

Project Landscape Architect, Damon Slough Habitat
Restoration/San Francisco Bay Trail Extension Project, Port of
Oakland, CA: Landscape Architect for this habitat restoration/ passive
recreation project near the Damon Slough in Oakland. Project included
the construction of a new section of the San Francisco Bay Trail, wetland,
riparian and upland habitat restoration to enhance the site for shore bird
use as well as a nature study area with interpretive signage, shore bird and
wildlife observation points. Responsible for preparation of landscape
work construction documentation and selection and placement of
ecotypically appropriate native species. Balanced successfully native plant
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restoration, aquatic bird habitat re-creation and passive recreation goals of
this project.

Project Landscape Architect, Ellwood-Devereux Coast Open Space
and Habitat Management Plan, Goleta, CA: Provided environmental
planning expertise for this Open Space and Habitat Management Plan,
which was a collaborative effort of three different clients: the City of
Goleta, University of California, and the County of Santa Barbara. The
project was a part of comprehensive land use planning approach for the
Ellwood-Devereux coastal area that clusters proposed residential
development inland, away from sensitive coastal natural resources.
Specifically, the Open Space Plan will guide management practices for
habitat preservation, passive recreation, public access, education, and
research on approximately 650 acres of open space.

Project Landscape Architect, Natural Landscape Restoration &
Recreation Master Plan, Highway 24 - West Corridor, Alameda
County Transportation Authority, Oakland, CA: Prepared a schematic
master plan (which later advanced into design development and
construction plans) for habitat restoration and recreational enhancements
of a 200-acre area along Highway 24, spanning from Rockridge to
Caldecott tunnel. Master plan included the incorporation of an existing
sports field, parking lot, restroom facilities, jogging trails and an
interpretive educational trail. Responsible for entire project from its initial
study concepts to construction document production.

Project Landscape Architect, SF Bay Trail Extension, Hercules, CA:
Developed several studies for the SF Bay Trail along the shoreline of the
City of Hercules. Developed schematic site layout plans and perspective
views,

Project Landscape Architect, Lost Lake Regional Park Schematic
Study, San Joaquin River Parkway, Friant Road, Friant, CA:
Developed an overall schematic master plan, planting plan, site sections
and detailed planting guidelines for the park’s visitor areas, riparian and
wetland areas and areas around a newly created lake. The 220-acre park is
located along the San Joaquin River below Friant Dam and offers a 40-
acre lake and a 70-acre nature-study area with hiking trails that include
river, wildlife and bird watching vantage points. Recreational facilities
include several sports fields and a playground.

Project Landscape Architect, Frank Ogawa Sports Field and Park
Educational Trail, Oakland, CA: Designed native plant educational trail
and prepared plans for a sculpture walk in this popular Oakland park.

Project Landscape Architect, Dunsmuir Historic Estate Landscape
Renovation Master Plan, Oakland, CA: Developed a schematic master
plan for the re-incorporation of the 50-acre historical landmarlk estate into
the surrounding native landscape while enhancing its existing recreation,
educational, historical, cultural, and horticultural qualities.
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Areas of Expertise
e Wastewater Engineering
o Storm Water Engineering and
Compliance
¢ Remediation
¢ Regulatory Support

Years of Experience

With URS: 16 Years
With Other Firms: 3 Years

Education

University of Cincinnati, Ohio

BS/ Applied Science/1983/Miami

University, Oxford, Ohio

MS/Chemical Engineering/ 1987/

URS

Jeff Herrin
Hydrology

Overview

Mr. Herrin is a Senior Engineer and manages the Water Resources
Division for the Sacramento Office. His primary areas of expertise are
wastewater treatment technology, storm water management, and soil and
groundwater remediation. He also has completed the 40-hour Hazardous
Materials Incident Response Training course and 8-hour Supervisory
course.

Project Specific Experience

Lead Consultant, Caltrans Storm Water Management Plan (SWMP):
Lead Consultant responsible for the development of the California
Department of Transportation (Caltrans) SWMP. Worked closely with
personal from Caltrans Districts and Programs to identify appropriate
best management practices (BMPs) for design pollution prevention,
treatment, construction, and maintenance practices. The Storm Water
Management Plan also defines training requirements, outlines a public
outreach program, describes the statewide research and monitoring
program, establishes internal audit procedures, and defines reporting
requirements. Mr. Herrin coordinated the April 2002 and May 2003
updates to the SWMP.

Manager, Design Evaluation for Apalachee Way Erosion Control,
El Dorado County, CA: Mr. Herrin managed the evaluation of the
hydraulic performance of the County’s storm water treatment system
design, evaluated the effectiveness of treatment, and performed
calculations to size the sand filtration system. URS provided comments on
the County’s plans for the detention basin and sediment vault to improve
the fFunction and effectiveness and reduce the maintenance of the
treatment systems. Mr. Herrin provided a hydraulic analysis for each
treatment system component and he developed the design and sizing
criteria for the sand filtration system. A design generally similar to the
Austin sand filter was proposed.

Project Manager, Tracy Defense Depot Storm Pond Ecological
Evaluation, Tracy, CA: Project Manager responsible for evaluating the
ecological impacts from pesticides accumulating in a 4-acre storm water
detention pond at the Tracy Defense Depot. A monitoring plan was
developed for the evaluation and fish, invertebrate, surface water, and
sediment samples collected from the pond for chemical analysis. Site-
specific bioaccumulation factors were developed to support a risk
management decision rather than site remediation. Managed the Baseline
Ecological Risk Assessment that supported the decision.

Task Order Manager, Public Outreach for San Luis Drainage
Feature Re-evaluation, Bureau of Reclamation, Mid-Pacific Region,
Sacramento, CA: Mr. Herrin managed the task order and coordinated
with CirclePoint to assist Reclamation in the outreach program associated
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with providing agricultural drainage. Alternatives were developed for the
management of agricultural drainage from the Central Valley. The
outreach program supported both the Plan Formulation Report (December
2002), and an EIS (NEPA compliance).

California Department of Water Resources Awareness Floodplain
Mapping, California Department of Water Resources: Presented
awareness mapping program to ten counties in northern California. A
GIS-based tool to rank watersheds in terms of impact from future
development was presented to the communities. The presentations
encouraged local government to provide their input and identify local
planning efforts to help prioritize DWR’s mapping efforts.

Wastewater Treatment Plant Evaluation, NAS Lemoore, CA:
Directed the evaluation of a 0.1 MGD wastewater treatment system, an
administrative pump station, and evaporation ponds receiving a mixture
of treated industrial and domestic wastewater. This evaluation included an
evaluation of wastewater discharge requirements and the wastewater
treatment process. A video survey of an underdrain system around the
evaporation ponds was performed to evaluate potential impacts to nearby
crops. Mr. Herrin also provided a two-day training course in jar testing
procedures to WWTP operators.

Rhone-Poulenc Wastewater Evaluation: Evaluated a 1.5 MGD
wastewater treatment plant treating wastewater from the production of
organic chemicals and food grade vanillin. The evaluation focused on past
effluent discharge violations, wastewater treatment operations, and
mechanical problems. Modified operating procedures and additional
control instrumentation were recommended to address the problems
identified.

Project Manager, Sacramento County Franklin Field Burn Pit,
Sacramento, CA: Mr. Herrin was the Project Manager responsible for
coordinating the remedial design and environmental compliance support
to construct a cover for the former burn pit. Environmental and
permitting support included wetlands delineation, development of
mitigation measures to protect wetlands and vernal pools, a cultural
resources survey, preparation of a 404 permit application for the
Sacramento District of the Corps of Engineers, and preparation of a 401
water quality certification application from the Central Valley Regional
Water Quality Control Board. Key project design aspects included
identification of haul routes, temporary bridges to protect seasonal
wetlands, and the identification of adjacent uplands areas to be used for
fill material.

[\
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Areas of Expertise
o Hydrology and Hydraulics
(H&H) for Both Riverine and
Tidally Influenced
Environments
¢ Planning and Design-Level
H&H Expertise
e Storm Drainage, Pumping
Stations, and Major Flood
Control Systems
Stormwater Quality Analyses
Facilities/ Infrastructure Civil
Design

Years of Experience
With URS: 4 Years
With Other Firms: 20 Years
Education

BS/Geological Civil Engineering/
1981/ University of California,
Davis, CA

Registration/Certification

1987/ Professional Civil Engineer/
CA/#42663/Exp. 03/31/2006

URS

Loren Murray, P.E.
Hydrology

Overview

Me. Murray has 24 years of civil design, planning, and coordination
experience on major water resources projects with extensive background
in flood control, riverine habitat restoration, design, and implementation.
Mr. Murray’s experience includes exceptional expertise in hydrology and
hydraulics, agency coordination, computer modeling, and environmental
mitigation strategy development. He will serve as a hydrology and
hydraulics Task Order Manager. Mr. Murray possesses excellent public
presentation and group communication skills with the ability to relate
successfully with a multidisciplinary audience. Employment history
includes project management and advanced water resources design
engineering in the private sector. Public sector experience includes
professional engineering in the federal government with the Sacramento
District U.S. Army Corps of Engincers, and the Hydrologic Engineering
Center in Davis, California.

Project Specific Experience

City of Sacramento Drainage Master Plans for Basins 37, 43, and
158, Sacramento, CA: Mr. Murray developed solutions to climinate
significant flooding to major urban drainage basins within the City of
Sacramento. Tasks included data collection, preparing and running the
Sacramento Storm Water Management (SSWMMO94) program (model
debugging and analysis). He developed optimized water quality
enhancement alternatives. He prioritized the improvements, and
formulated a multi-year capital improvement program showing long-term
fiscal requirements to implement solutions. He also provided project
oversight and quality control for two other city drainage basins being
analyzed by City of Sacramento Utilities Department staff.

Master Drainage Plan for the Community of Middletown, Lake
County, CA: Mr. Murray managed the analysis of existing drainage
conditions and developed a community improvement plan to provide
storm drainage management to Lake County Flood Control and Water
Conservation District. The project included the determination of
community-wide stormwater runoff and accumulation, the development
of infrastructure necessary to alleviate flooding, prioritization of
development of infrastructure to maximize protection-versus-capital cost,
and a capital improvement program to direct the County to fund the
project improvements over a 5-, 7- and 10-year schedule.

Fairfield-Suisun Urban Runoff Management Program, Fairfield,
CA: Mr. Murray implemented a “Stormwater Management Program”
providing technical and management assistance to Fairfield-Suisun Sewer
District with their urban runoff program including NPDES program
execution, education and training, inspection and enforcement. He co-
authored the District’s design manual, “Guidance for Design of
Detention Basins for Water Quality Improvement,” distributed to local
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commercial, industrial and residential developers for use in all local
development projects.

Guadalupe Bypass Hydraulic Analyses and Design, San Jose, CA:
Mr. Murray managed the development of flood control alternatives,
including two bypass alternatives to reduce flood risk during a design
flood through San Jose. He performed steady- and unsteady-flow
modeling to develop and evaluate several dynamic flow regime conditions
under the suite of alternatives. He designed alternatives to meet capacity,
freeboard, environmental and other flood control criteria and constraints.

McKay’s Point Offstream Storage Project, Lemon Cove, CA:

Mr. Murray designed preliminary-level (30%) project levees, channels,
automated inflatable rubber dams, radial gates, fish passage mechanisms,
and water distribution piping to reclaim quarry site (seven basins) into a
multi-purpose water supply/ flood control/recreation project. Included
the design of a replacement diversion facility across the Kaweah River,
and option to operate entire facility from the remote irrigation district
office several miles away.

Carmichael Water District, Carmichael, CA: Mr. Murray performed
preliminary scour analyses for the intake facilities to the Bajamont Water
Treatment facility. He evaluated aggradation and degradation potential of
the American River to the three Ranney-type collectors and associated
main intake transmission pipeline between the collectors and the
treatment plant, and determined appropriate placement of future
infrastructure relative to scour/sedimentation potential. He also designed,
assisted in contracting and provided construction support on re-
establishing functionality of three existing Ranney collectors on the
American River which were damaged by high flood flows in the American
River.

Elisa Way Pump Station, Roseville, CA: Project Manager and civil
designer responsible for analyzing the drainage watershed, sizing of pump
station, and development of plans, specifications, cost estimate, and
contract bid package. His responsibilities included site design, electrical
and instrumentation, pump specs, and pre-screening of the “jack & bore”
pipeline installation contractor.

]
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Areas of Expertise

Traffic Engineering and Design
e HOV/HOT Design

o Corridor Studies

o Traffic Studies and
Transportation Planning

e Intelligent Transportation
Systerns Planning, Design and
Deployment

e Traffic Signal Programs and
Improvements

e Construction Staging and Traffic
Control Plans

o Design-Build/Turn Key Projects

Years of Experience

-~ With URS: 10 Years

- With Other Firms: 15 Years

Education
BS/1981/Civil & Environmental
Engineering/ University of Rhode
Island
Traffic Engineering Short Course/
Georgia Institute of Technology

Registration/Certification

1988/ Professional Engineer/ cA/
#C43549/Exp. 6/30/2006

1989/ Registered Traffic
Engineer/ CA/#TR001526/
Exp. 6/30/2006

1999/ Professional Traffic
Operations Engineer (PTOE), ITE
Certified

URS

Douglas Smith, P.E.

Transportation Planning

Overview

M. Smith has over 24 years of broad experience in the management of
transportation and traffic engineering projects. He has managed an office
of between 12 and 24 staff and currently supervises 15 employees within a
traffic group of the transportation division. His project experience
includes numerous highway designs and 3R improvement projects, I'TS
applications and traffic operations improvements, traffic impact analysis,
parking analysis and design of over 200 traffic signals and systems, and
the preparation of site plans and parking layouts for residential and
commercial developments. He has also participated in the preparation of
several conceptual design reports for highway projects.

Mzr. Smith has a broad range of management and business development
experience and has been successful as a senior practice builder for over 15
years. As a Vice President of URS he has been responsible for the
development of business, planning and managing a business plan and
management and development of technical and administrative staff.

Mr. Smith ahs been successful under three different administrations while

A\

working at BRW/Dames & Moore/URS.

Project Specific Experience

Project Manager, San Joaquin Valley I'TS Strategic Plan, Counties
of San Joaquin, Stanislaus, Merced, Madera, Fresno, Tulare, Kings
and Kern, CA: Mr. Smith was the project manager for a comprehensive
I'TS Strategic Plan for the San Joaquin Valley. He has also been actively
involved in preparing strategic plans and incident management plans for
the Oklahoma City Area, Fresno County and LA/Ventura Strategic Plan.

Project Manager, Focused Urban Area ITS Strategic Plans,
Metropolitan Areas of San Joaquin, Stanislaus, Merced, and Tulare
Counties, CA: Mr. Smith was the project manager for 2 comprehensive
focused urban area I'TS Strategic Plan for four urbanized areas of the San
Joaquin Valley. Project Manager, Santa Clarita ITMS /TSI PS&E Project,
Santa Clarita, CA. Project Manager for the Communications Master Plan,
TOS and electrical design elements of the ITMS for the City through a
grant funded through MTA. Included the preparation of Communications
layout and schematic plans, CCTV/Traffic Signal modification plans and
TOC upgrades for several arterial corridors with a construction cost of

$3.2 million.

Project Manager, 1-15/1-215 Corridor Traffic Study, City of
Temecula and Murrieta, Temecula/Murrieta, CA: This project
involved the development of traffic analysis for future build out
conditions in the freeway corridor. The project developed the future
analysis and identified mitigation scenarios for deficient roadways and
intersections including new facilities that were ultimately included in the

general plan.
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Task Manager, 1-405 Corridor MIS, Orange, CA: Oversight of URS
planning and engineering tasks for the I-405 corridor study. Tasks include
the preparation of concept drawings and traffic analysis for fourteen
improvement alternatives based on 2030 traffic forecast results. On

Going.

Project Manager, Central County Corridor Study, Orange County,
CA: Managing the completion of Phase 1 of an MIS for the central
Orange County corridor study area that includes consideration of a major
freeway extension along the Santa Ana River. The project includes
preparation of a Purpose and Need Statement and feasibility of a wide
range of alternatives for future consideration. Completion in 1/05.

Lead Traffic Engineer, SR 134/1-5 Congestion Management Study,
Burbank, Glendale, and Los Angeles, CA: Prepared the traffic analysis
and TSM Implementation Plan for arterial and interchange improvements
at the confluence of this regionally significant interchange to improve
congestion and reduce neighborhood intrusion on City streets Completed
2002.

Lead Traffic Engineer, Mid County Project Study Report (PSR),
Stanislaus County, CA: Currently preparing the traffic analysis for a
proposed county expressway along the IFaith Home Corridor from Beard
Indurtrial park to the SR-99 including recommendations on interchange
improvements and intersections under build conditions. Completed 4/04.

Lead Traffic Engineer, Metropolitan Bakersfield Systems Study,
Bakersfield, CA: Directed all traffic analysis for 20 transportation
alternatives in the metro area. Developed the traffic analysis criteria to
assist in the selection of the best set of projects to address area
transportation needs. Completed 12/03.

Lead Traffic Engineer, Westside Parkway EIS, Bakersfield, CA:
Directing all traffic analysis for the 2030 No Build and Build alternatives
for a proposed City owned expressway on the Westside of the City of
Bakersfield. This facility follows the alignment of the formally proposed
Kern River Freeway with design modifications for a local facility. On
Going.

Lead Traffic Engineer, I-5 from Sorrento Valley Road to Genessee
Avenue PSR, San Diego, CA: Directing all traffic analysis for the 2030
No Build and Build alternatives for proposed City owned and freeway
improvements along this heavily congested corridor. This project will
develop improvements that include freeway upgrades, braided ramps,
interchange and intersection improvements and roundabouts in key
locations. A PDS and Full PSR will be developed for this project.
Completed 6/04.

Sacramento, CAVKG Proposal \ PROPOSAL'City of Lods". Proposal’Resumes\Smith_D_URS-New.doc 2



Areas of Expertise
o GIS
¢ Environmental Modeling
e Digital Mapping

Years of Experience
With URS: 3 Years
With Other Firms: 9 Years
Education

BA/ Anthropology and
Italian/ 1993/ University of Oregon,
Hugene

URS

Carolyn Knight
GIS

Overview

Ms. Knight has 12 years of experience in computer mapping and graphics
production, including the use of GIS for environmental analysis and
characterization. She specializes in using various computer programs to
incorporate GIS with database applications and provide useful
management information for the analysis of environmental resources,
sensitive areas, and scientific information. She uses environmental
modeling to develop detailed information on impacts for planning
purposes; she has produced graphics and maps from surveying and digital
data to illustrate project areas and proposed areas of impact and to
develop environmental models.

Project Specific Experience

Newmark Groundwater Contamination Superfund Site (RI-RA),
Newmark, CA: Ms. Knight has provided electronic well location and
historical sampling event data for this EPA-funded project. She has
mapped potential contaminant source areas relative to well locations and
provided spatial reference for groundwater flow direction.

Solano Wind Project, Rio Vista, CA: Ms. Knight has used a variety of
data to supply valuable spatial information relative to environmental
features and sensitive areas. She has created digital data for the analysis of
rights of way, property ownership, and easement requirements. She main-
tains consistent mapping projections and provides maps for field surveys,
analyses, and reports. She has worked with project field surveyors
regarding wind turbine generator placement and processed field GPS data
to map sensitive avian habitat and occurrences.

California PUC Hydrodivestiture Project, Shasta, DeSable, Kings,
Crane, and Helm Watersheds, CA: Ms. Knight provided GIS analysis
for the project. She gathered data sets to create a probability model
depicting possible future land use and development.

EIS/EIR, Battle Creek, Shasta/Tehama County Border, CA:

Ms. Knight completed multiple graphics for an EIS/EIR that was a
collaborative effort between multiple agencies. She managed GIS services
and data files and analyzed impacts for the project, which included nine
unique construction areas. The analyses covered habitat areas and waters
of the U.S. She calculated acreages and provided graphical representations
of sensitive areas.

Pipeline Project, Forbestown, CA: Ms. Knight extracted census data to
assist with a grant application submittal. She analyzed population
demographics and assisted in developing service-area weighted averages
to compare with grant application qualifying criteria. She generated
graphics to aid in demonstrating appropriate study areas and
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accompanying information. She also managed GIS services and data files
for future project needs.

Salmon Restoration Initiative Cultural Resource Probability
Modeling, Oregon Department of Transportation: Ms. Knight
gathered digital environmental data and cultural resource data to model
the probability of encountering cultural resources along State of Oregon
highways. She identified potentially high impact areas to prevent
maintenance crews from destroying cultural resources. She also presented
modeling techniques and results to the client and the public. She
conducted training sessions for the continued use of GIS as a modeling
tool.

California State Historic Preservation Office Pilot Cultural Resource
Database and Web Site: Ms. Knight modified data from various state
agencies, including the U.S. Forest Service and State Historic Preservation
Office, for integration into one database for use statewide through GIS
and the Web. This database and Web site will provide an updated,
electronic, accessible method for cultural resource specialists to research
existing data and enter new information.

Biological Assessment for Non-Long-Term Contractors, Fresno,
CA: Ms. Knight developed multiple graphics using ArcView 8.2 fora
Biological Assessment report. She created complex graphic legends for
very detailed and extensive information. She provided information to
authors regarding acreages of specific land-use areas and sensitive species
and habitats that were separated by each Non-Long-Term Contractor
within the Central Valley Project area.
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Education
1970, B.S, Geography,
Morthern Arizona University

Affiliations

American Planning
Association

City Advisory Committee,
Los Angeles Urban County
CDBG Program, Chairman

Mational Association of
Housing and Redevelopment
Officials

34 Years Experience

1/3/06

Albert V. Warot

Vice President

As Vice President for Willdan, Mr. Albert V. Warot is responsible for
managing the firm’s planning operations. Mr. Warot possesses more than
34 years of professional planning experience in the public and private
sectors. His experience spans all aspects of planning including advance
and current planning, environmental review, and housing and community
development.  Since joining Wildan he has served several cities in
management capacities that include the following:

. Community  Development Block Grant (CDBG)  Program
Coordinator/Manager for the Cities of Cudahy, Bell Gardens, La
Puente, Rosemead, and San Gabriel;

. Acting Community Development Director for the City of South El
Monte;

. Planning Director for the City of Calimesa;

. Special Planning Advisor for the City of Westlake Village; and

. Planning Advisor for the Cities of Hawaiian Gardens, La Habra
Heights, Lynwood, and West Hollywood.

Mr. Warot has prepared applications for and subsequently administered
numerous state and federal grants related to planning and community
development (e.g., CDBG, Section 108, Historic Preservation, etc.). He
possesses an in-depth working knowledge of the redevelopment process,
and has designed and administered programs dealing with residential and
commercial property rehabilitation, and the development of low- and
moderate-income housing. He has also managed the updating of
numerous General Plan Housing Elements certified by the State
Department of Housing and Community Development.

In the area of development review, Mr. Warot has prepared environmental
documents for large-scale projects and has processed major development
proposals including the following:

. a 428-unit residential development on the hillsides adjoining the Las
Virgines Reservoir in Westlake Village;

. development of 131 acres lying near the Lindero Canyon Road
interchange on the Ventura (101) Freeway in Southern California with
a mixture of business park, general commercial, hotel, and high-
density residential uses,

. the Torrance Municipal Airport Master Plan;

. the Gateway Plaza mixed use project in Garden Grove, California;

. major redevelopment projects in the Cities of Lynwood, Oxnard,
Torrance, and Pasadena, California;

. a proposed 22,000 acre annexation to the City of Tehachapi,
California; and

. the Marlex Oil Refinery expansion in Long Beach, California.

Prior to joining the Willdan team, Mr. Warot was the Manager of
Environmental Planning for a Long Beach consulting firm. He has also
worked as an Assistant and Associate Planner for the City of Torrance and
as a Planning Aide for the City of Merced.





